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Siui Southern Gas

ssGc| Company Limited

Ref. No. SSGC / SC /13479
Date: October-17, 2024

1 ¥

M/s.

Construction Activities:

Rehabilitation of GDN at Kandh Kot City District Kashmor,
Supplier must be active in FBR Active Taxpayer List (ATL)

Under Single Stage Two Envelope Bidding Procedure

Tender Enquiry No. SSGC/SC/PT/13479
SECTION -1

\Invitation to Bid

Sui Southern Gas Company Limited (SSGC) intends to carry out the work related to Construction
Activities for Rehabilitation of Natural Gas Distribution Network Through HDPE 100 pipe and
Associated Allied Activities of Trenching Padding, Backfilling Laying and Sundry Work of HDPE
100 Pipe Dia. 63mm, 125mm & 180mm for Rehabilitation of GDN at Kandh Kot City District
Kashmor, T/Oty(65,180 meters) (As per Criteria/TOR/BOQ) (Having Valid PEC Certificate
Category C-2 or above having Specialization of CE-08) (Under Single Stage Two Envelope
Bidding Procedure) (On Complete Package Basis).

The Company invites you to submit Technical Proposal and Financial Proposal in two separate
sealed envelopes “Under Single Stage Two Envelope Bidding Procedure” i.e. Sealed Technical
offer & Sealed Financial offers shall be submitted in separate envelopes. Technical offers will be
opened and evaluated first. Financial offers of only technically compliant bidders will be opened
on later intimated date in presence of bidder’s representative.

The priced bids shall be submitted along with FIXED Bid Bond Rs. 2,500,000 (Twenty-five
Hundred Thousand Rupees Only)in the form of Pay order / Demand Draft in favor of Sui
Southern Gas Company Limited. No bid shall be entertained without bid bond / earnest money.

The Company reserves the right to add, delete from or amend any part of these tender documents
during the bidding period and bidders shall be informed accordingly.

Bids not conforming to the terms and conditions or a part thereof; stipulated in these tender
documents may be rejected.

The Tender documents comprise the following:

& JBe - Techiical Proposald it = *
Section — | Invitation to Bid
Section — 11 Instructions to Bidders
Section — 111 Scope of Work/Special Conditions of Contact/Evaluation of Potential
Bidders/Technical Evaluation of Bid/with Forms
Section — IV Special Conditions of Tender Document

Section -V General Terms & Conditions




Section — VI Tender Form

Section — VII Bill of Quantity (BOQ)

Section — VIII Bid Bond Format/Performance Bond /Format of Declaration/Contract
Form/Form X/Annexure I/ Form of Bid Securing Declaration

Section — IX/X Blacklisting Mechanism/HSE Manual/SSTW-05/Drawings
Application for technical and financial proposals will be received at:

Procurement Department,

Sui Southern Gas Company Limited,

Tender Room (Ground Floor of CRD Building)
SSGC House, Sir Shah Suleman Road,
Block-14, Gulshan-e-Igbal,

Karachi.

Tel # 99021238, 99021279.

On or before 04-11-2024 at 1030 hrs. The bids will be publicly opened at 1100 hours on same day at the
above address, in the presence of bidders and / or their authorized agents who may wish to attend. All bids
are to be delivered on or before closing time after which all bids submitted after the time prescribed shall
not be entertained and will be returned without being opened. In case bid is sent through courier, the same
shall be delivered at least half an hour before scheduled opening time.

Tenders shall be enclosed in plain sealed envelope marked as:

“STRICTLY CONFIDENTIAL”
Rehabilitation of GDN at Kandh Kot City District Kashmor,
Enquiry # SSGC/SC/13479

\
For General Manager (Procurement)

Note: Tender document is also available online on SSGC website for view only. Bidder
is eligible to participate in bidding process only after purchasing the tender documents
from Tender Room SSGC Head Office as per the procedure mentioned in the Press
Publication / SSGC website. It is mandatory for bidders to attach original Token Slip in
front of the Sealed Envelope (issued at the time of Purchasing) as an evidence that
supplier has purchased the Tender documents. Further, any
Corrigendum/Clarifications/Addendums/Extensions issued to be notified to only those
bidders who have purchased Tender documents.
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SECTION - 11

INSTRUCTIONS TO BIDDERS

. ‘{’rocuremem ;

¥ Dept.




' .l' AII rates quoted in lhe pu.scrxbed SOR / BOQ shall be'fi irm, urevocable and not sul:uect to change or escalanon
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'S, The Bid should be sngned by a PCI’bOl’l havmg the authonty for tlus purposa. In case oPa

“ 4. Each and every page of the bid documents being subrmtted by the bldders shall be smoed and stamped fazlmg'. g o

" 7. Conditional Bid will not be 2 "u.r.opted and liable to be rejected:.

: . . . [
o, .

"SECTI,ON‘-II' A

' Instructions to Biddery i e

f

© Q) any account what 59 ever. No modxtxcunou, nlremnon. or delenon in the bxd. w:lI be accepted after the b:d.
E opemngtlmc. L . RN , .

Sealed Bids. shall be lecelved at Compnny's Head O["F ice, . ST-4/B Bloclc - L4 Su' Shah Sulemq_n Road,
Gulshun-e -Iqbal, Karachi, up te specified time & date and will be opened publicly at specxﬁed’dma & date, in
tiie presence of Biddels or their authorized representative who choose to attend. [ case 'the bu;ll opemng date
falls on'a holiddy or due ta'some unavoidable clrcumstances itis not possﬂ:la to Open on’ qheduled data 1(: wxll
bq opened o next wor kmg day at the same. time,. . . “1 )

y igmal bxd ,ocuments 1cc0mparued wmh the bid bond shali ba submxtted by tha Bldde: m. the envelope .
Ly PEOV e(:t withi fendet documents: The sealed Bids must be. submitted at the address statedt abgVe in petsor o by .

* aolriepor by any other: ‘redng But it shall beths _Bidder's” 1eSpon31b1hty to ensure that Bldé g0 submx’fted aré..
dolivered to the above address hefore the. spemﬁed Bid opemng date and time. The C'om”g dny shall' not be hcld
SiBl8 iy anx Way for late recexpt of Bids o :hem c.dnﬁdenhahly Bxds recewed after. the Bid ¢l

"n0t Ba considered; and will Ee returned tg the B1dder uno

In Casg of singlg stage ' énvelop Exddmg system (lf mentxone in prass adVertgs ment . Tender dacum,

: sealed techmca o ffd; & sealed bid shall be submitted in’, soparate’ e eny elops (bu:L bond.""iv ba éncldséd ‘with
“Fmancml" bxd “imless and” untif” SpeClﬁed scparatety in"tender ferms}. “Financial%is'to
mentioned on the top of the - envelop: Téchnical offers will be opened; aud evaIuatcd ﬂrst-' Fmgnp;af oﬁ'ez Qt' ou!y .
techniéally complaint bidders will be apéned af a later intimated: dats in presencg of bldcrer 'S reprasentauve. s
Fmancxal offers of techmca]ly non—complamtbtdders w1ll be retumcd uli-opencd alo g With, theély bid' be ad.c -

carporate entity, the same shall bear its seal and be duly sxgned by its secreta.vy :
6. DBids shall be submitted strlctly m accordnnce \yxth the requlremcnts of the'T i
apecmcanons S 2 D
7. Bid shall remain valid for ncceptance for a penod of (170) days ﬁ'om the date af publxc openiﬁgoﬁ the bids.,
8. The Company shall not reunburse any expens=s inéutred in prcparanon of Bids. L B *
9. The Bjd andall subsequent gorrespondence shall be in.the Enghsh language' : " !.' B ‘
10. Paymeit for the Contracted Woik / Services will be made | in Paklstam Rupees only Th rat&cz_,"li&f
- Bidder shall therefore, be in Pakistani Rupees N -‘,,‘ ot
I In case of any queries / clarification with regard to thlS Lender the same may be Farwarc[e‘ fo
Department upto 5 days before the bid opening date, thereafter the request will not be consxdered: )
'7 The Company reserves the right to reject any or all Bids without assxcrmng any reason and can _t th&bldd g":
process. Company alsa reserves the nght to accept the whole ord part of Bid and does not bfnd.
the lowest or any particular Bid. : -
{3. In case of any canflict between the Special Terms & C‘ondmons and clsewhcrc m the ender
Special Term & Conditions, will supersede & prevail. PR

p—

which the bid may be liable for rejection. ,

15. All documentary evidence required for evaluation of bid should be subnutted along wuh the b1d m absence of
any documentary evidence no marks will be awarded in accordance to the evaluation cntex ia,. -';;
16. In order to maintain cordial business relation

dnd as per ethical busmess approach pIease prowde the-, . -
Justification in case of your nan participation on our Fax # 9923 1583 & E‘mm! mmte@ssgg com pk. R

o I

8. The quoted unit price and conuspondmg fotal amount sha!l be mcluswe of ﬁll dut;leé m{d T'1\es and excludmg o

provincial Sales Tax as per provinciat laws,
19. Sealed bids shall be mmled/submt[ted/dropped m tunder bo
Head Office. Bids are to be delivered on or before LlOSlﬁ” (i
bid is sent through courler, the same shall be defivere
20. Price given in the Bid FornvB30Q is firm which shat
any. Discount / escalation given Sep’lmtely

e ’,.- '——-—-’\".,"
f _,, . v

xPlaced at Lender Room CRD Bm!chn" SSGC

ed at least halfan Hour before schedmed opemn i
Hake into account all relevant factors uwludl dum i \O !
al the Line of' b fLoctiiment §o -

1e thne ol bid opening will not be considerad. s

2L The bidders are vequired (o 11 form SS CW-03 (it deemed required) and submit with the bid,
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Rehabilitation of Distribution Network

1. General Information

Sui Southern Gas Company Limited (SSGC) is Pakistan’s leading integrated gas company. It is engaged
in the business of Transmission and Distribution of natural gas in southern part of Pakistan mainly-in
Sindh & Baluchistan and also have the only gas meter manufacturing plant in the country.

2. Scope of Work

Sui Southern Gas Company Limited, intends to carry Construction Activities for the Rehabilitation of
Gas Distribution System Kandhkot City District Kashmor = 65.180 Kms job include execution in all
respects as per site situation comprising ditching, boring of NHA road Xing, railway Xing
etc). The work includes laying & construction of mains (180mm, 125mm and 63mm p) Polyethylene
(HDPE 100) pipeline, fabrication and installation of PE service connections 7369 Nos. (domestic and
commercial) Service connections and house line shifting of all installed service connections +2% and
replacement of defective/faulty/scheduled gas meters as required on new Service qu)nection's:,. k:i‘ll'i'n‘g
of old network in all respects according to drawings, route maps, specifications and applicable
standards.

Since, this is a time based project, hence, any lack of progress as specified in completion period/agreed
completion schedule, SSGC without any advance notice to the contractor shall exercise its right to
withdraw portion of work or entire contract at the entire risk of the contractor as to cost and
consequences thereof. The contractor shall not institute any proceedings before any court, forum or
tribunal on such action by the company.

This document is intended to carry only the construction activities that are required for the scope of
work outlined below, and not to hire any manpower or anything else. The bidder is responsuble for
the resources, personnel, and equipment needed to complete the job. : :

Generally, the following shall constitute the Contractor’s scope of work:

a. Plan and prepare a schedule for execution and work implementation as per Quality Assurance
guidelines. Contractor has to submit the Construction/Execution procedures before

l Distribution -LR
B.  Rehabilitation of Gas Distribution Network SSGC Sccqrhotll

~

commencement.of work. et e bt e o are o

b. Wherever required, Contractor will be the responsible for obtaining permissions from Civic /Land
owing agencies for road cutting for laying of pipelines. The cost will be borne by SSGC, however,
Liaison with concerned authorities will be the part of contractor’s job. Contractor has to complete
the required job within the validity period of NOCs of Civic agencies and any delaying cost will be
borne by Contractor.

c. Before proceeding to the construction, Contractor shall carry out area and crossings survey and
prepare drawings for proposed gas pipe line laying and submit to SSGC for approval.

d. All material provided by SSGC to the contractor in accordance with the TORs must be transported
and temporarily stored at the contractor's site. The contactor is responsible for all released
material till the completion of scope of work and hand over of network to SSGC. In the event of
material harm, theft, failure or loss of material equal ERP cost shall be borne by contractor.

e. Making trial pits to determine the underground utilities /services such as existing pipelines, Cables
(Electrical/Communication), Conduits, underground drainage, Sewers, tunnels etc., and des
best routes and depths for laying the pipelines based on the route plans. No extra p

be made for trial pits as it is the part of SOR work.
Ond'é/’ﬂ-?{"

amanuilah Samo
A Chxef Enng(R%habm:at‘i-?;l)
a
Sui Southe{lny g arsﬁ: aoc{np y
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B.  Rehabilitation of Gas Distribution Network SSGC

1. General Information

Sui Southern Gas Company Limited (SSGC) is Pakistan’s leading integrated gas company. it is engaged
in the business of Transmission and Distribution of natural gas in southern part of Pakistan mainly-in
Sindh & Baluchistan and also have the only gas meter manhufacturing plant in the country.

2. Scope of Work

Sui Southern Gas Company Limited, intends to carry Construction Activities for the Rehabilitation of
Gas Distribution System Kandhkot City District Kashmor = 65.180 Kms job include execution in all
respects as per site situation comprising ditching, boring of NHA road Xing, railway Xing
etc). The work includes laying & construction of mains (180mm, 125mm and 63mm ¢) Polyethylene
(HDPE 100) pipeline, fabrication and installation of PE service connections 7369 Nos. (domestic and
commercial) Service connections and house line shifting of all installed service connections +2% and
replacement of defective/faulty/scheduled gas metefs as required on new Service Connections, killing
of old network in all respects according to drawings, route maps, specifications and applicable
standards.

Since, this is a time based project, hence, any lack of progress as specified in completion period/agreed
completion schedule, SSGC without any advance notice to the contractor shall exercise its right to
withdraw portion of work or entire contract at the entire risk of the contractor as to cost and
consequences thereof. The contractor shall not institute any proceedings before any court, forum or
tribunal on such action by the company.

This document is intended to carry only the construction activities that are required for the scope of
work outlined below, and not to hire any manpower or anything else. The bidder is responsnble for
the resources, personnel, and equipment needed to complete the job.

Generally, the following shall constitute the Contractor’s scope of work:

a. Plan and prepare a schedule for execution and work implementation as per Quality Assurance
guidelines. Contractor has to submit the Construction/Execution procedures before
commencement.of work. . ) et e =

b. Wherever required, Contractor will be the responsible for obtaining permissions from Civic /Land
owing agencies for road cutting for laying of pipelines. The cost will be borne by SSGC, however,
Liaison with concerned authorities will be the part of contractor’s job. Contractor has to complete
the required job within the validity period of NOCs of Civic agencies and any delaying cost will be
borne by Contractor.

c. Before proceeding to the construction, Contractor shall carry out area and crossings survéy and
prepare drawings for proposed gas pipe line laying and submit to SSGC for approval.

d. All material provided by SSGC to the contractor in accordance with the TORs must be transported
and temporarily stored at the contractor's site. The contactor is responsible for all released
material till the completion of scope of work and hand over of network to SSGC. In the event of
material harm, theft, failure or loss of material edual ERP cost shall be borne by contractor.

e. Making trial pits to determine the underground utilities /services such as existing pipelines, Cables
(Electrical/Communication), Conduits, underground drainage, Sewers, tunnels etc., and das
best routes and depths for laying the pipelines based on the route plans. No extra p

be made for trial pits as it is the part of SOR work.
Ondé/%*‘

manuilah Samo
A.Chief Engr: (Rehabilitation)

i Southern Gas Company Ltd.
Sutseu Hyderabad
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f. Obtaining the approval for optimum route from the Project Manager/SSGC and grading the route
as per the requirement.

g. Wherever required the grass/ turfing, pavement, linings, drains roads and other such 'pucca’ area
shall be locally removed to facilitate trenching and pipe laying works.

h. Installation of Safety/ Warning Signs, barricading of the entire route to be trenched. Pits to be
similarly barricaded along the warning sign.

i. To make trenches but restricting minimum disturbance to above ground/underground services/
installation as per specifications and approved route plans; keep the trenches free from water and
soil till placement of pipes and sand cushioning;

j- Uncoiling/ stringing the HDPE pipes of required sizes (i.e. 20, 63, 125 and 180mm) into trenches
as per specification.

k. Joining the pipe ends with fittings, elbow, tee, reducers, tapping saddles, end caps, transition
fittings, casing etc. including construction of supports, etc., and butt joining by approved/standard
fusion techniques as per specification& standard.

@ . Destructive & Non Destructive Testing of HDPE pipe Joints including Butt, Socket & Electro Fusion

- Joints in compliance to the standards.

m. Wherever required, laying of pipeline using trench less technology methods with or without casing
pipes as per specification and as directed by Project Manager/SSGC.

n. Backfilling and Crowning using approved 'good' soil or using excavated earth as per requirement
and specification and cleaning of all unserviceable material, debris, excess earth near trenches
etc., to designated disposal area. Installing of caution tapes, Burnt Clay Bricks, warning signs etc.

o. Carrying out poly pigging, pneumatic testing, and air purging as per the specifications and
approved procedures; deployment of all tools, tackles, instruments and other related accessories
for carrying out the testing of pipes. '

p. Returning surplus material to SSGC’s stores, reconciliation of issued material/ consumables if
supplied by SSGC and obtaining 'No Objection Certificates' from SSGC.

g. Preparation and submission of As—built/As Laid drawings, details of crossings, utility graphs,
measurement sheets and deviation statements on completion /commissioning of work by way of
drawing, sketches and tables etc.

r. Selection of route and marking on walls/floors between transition fitting to the Gas Meter, making
openings and provisions for fixing clamps.

s. Fabrication of risers from Steel/Galvanized Iron Pipes of %", %", 1" dia., their installation between
transition fittings to the gas meter including NPT threading of pipes, and jointing of fittings such
as elbows, tees, connectors, regulators, meter, isolation valves etc.

Shifting of CMSs from old pipelines onto the new HDPE 100 laid pipelines.

u. Provide service connection, testing & commissioning of service lines including purging as per
specification and handing over the installation to customer to the entire satisfaction of Project
Manager/SSGC.

v. Killing of existing pipelines, handling of old risers, regulators, gas meters and associated fittings
and its reconciliation and transporting to SSGC’s designated places as per instructions of the
Project Manager/SSGC.

w. Shifting of gas meters from the inside premises of customers to the outside in such a way that it
should be accessible to SSGC’s Engineers/Field Workers. Dismantling of scaffolding/temporary
structures and cleaning of site.

pramced Rehmad | 500t Y
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Rehabili}ation of Distribution Network (‘} Distribution -LR
§8GC

x. Preparation and submission of Service Connections installation card for each house/commercial
establishment, containing a list of materials used, reasons for not having connections, measuring
pressure and date, and, if applicable, deviation statements upon completion/commissioning of
work.

y. The painting of pipe with Silver enamel color and service valve with Red ename! color of metallic
sections of the riser shall be completed to the satisfaction of SSGC's Project Manager/Site Engineer
after the installation of the Service Connections.

z. Maintaining the completed pipelines/installation for any defect, failures during Defect Liability
Period after handing over. In case of any noncompliance, the SSGC will do by his own and incurred
cost will be deducted from Bid/Security bonds etc.

aa. Any other activity not mentioned/covered explicitly above, but otherwise required for satisfactory
completion/operation /safety/statutory/maintenance of the works shall also be covered under
the Scope of work and has to be completed by the Contractor within specified schedule at no extra
cost to SSGC.

eF

3. Material, Plant and Equipment

3.1 SSGC’s Scope of Material Supply

SSGC will supply all necessary materials related to HDPE pipe & its necessary fittings to complete the
laying of gas mains, its branching pipelines and service connections. The materials shall be issued to
the Contractor from the designated store(s) of SSGC. Contractor shall be responsible for lifting the
issued materials from SSGC’s storage point(s) and transporting the same to work site(s) at his own
cost.

3.2 Materials Supplied by the Contractor

The contractor has to procure necessary items/consumables other than provided by SSGC or advised
by Project Manager/SSGC, which are required to complete the laying of gas main pipelines, service
connections, gas meter and CMS shifting as per the requirement of scope of work. In that case list of
necessary consumables like Teflon tapes and all types of clamps etc., as per the requirement of SSGC
would be provided by the contractor with cost breakup to the Project Manager/SSGC for approval.
The inspection of bought out items would be carried out by SSGC’s Team or as instructed by Project
Manager/SSGC.

In addition to above, the contractor must have dedicated bar coded electro- fusion (automatically
readable) machine, Butt Joining Machines, Pipe Cutters (like circular guillotine), End Scrapers, Pipe
Straightener, re-rounding tools and test ends etc. Contractor has to arrange his own equipment for
trenchless crossings such as Moling & rock cutting equipment.

Contractor must also have to arrange his own/lend equipment for restoration work like water tanker
and jumping jack compactor for compaction of backfitled trenches.

3.3. Backfill and other Material

The Contractor shall be responsible to arrange the supply of approved soft soil/coarse sand free from
jor impurities like clay, mica and soft flaky pieces as per the requirement of Project Manager/SSGC.

pecification of So{ Classification will be given by the Project Manager/SSGC.
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Rehabilitation of Distribution Network f‘} l Distribution -LR
S$SGC

For supply of sand in trench for rocky terrain, no separate charges are payable and is included in
Schedule of Rate (SOR) item for excavation of hard rock/Morrum.

The Contractor shall supply the following items where required.

a. All materials required for formwork, trench support, and temporary trench crossings.
b. Allsign boards, barricades, tin sheets, lights and protective equipment.

3.4, Collection, Acquisition & Storage of Materials

The contractor shall collect all issued materials from SSGC store between working hours following all
required documentation procedures such as SSGC's Standard Material Requisition & Dispatch Advise
and/or as directed by Project Manager. The contractor shall at the time of receipt of material
physically examine all materials and notify the Project Manager/SSGC immediately of any damage.

Any damage not recorded at the time of inspection done by contractor will be deemed not to have
existed at the time of receipt of material. Cost of repair, rectification, replacement will be borne by
the contractor. Any defective material found during the time of installation will be noted and
forwarded to the stores for replacement immediately and only with written approval of Project
Manager. The contractor shall ensure that no defective material shall be returned to store at the time
of closure of contract.

The contractor shall be responsible for security, maintain log book and a permanent locked store
preferably near site in so that all the material is stored in such a manner so as to prevent theft and
damage to the materials from scratching, gouging, indentation, excessive heat or by contact with any
sharp objects and chemicals.

4. Progress of Work

The Contractor for the above aforementioned required services shall proceed with the Work under
the Contract with due expedition and without delay. The Project Manager may direct in what order
and at what time the various stages or parts of the work under the Contract shall be performed.
Contractor has to regularly submit daily, weekly progress reports, graphs with utilities, testing reports,
material consumption, inventory and deviation statements etc.

5. Authorizations from Civic Agencies/Intimation to SSGC's Customers

Contractor has to assist in getting permissions, obtain NOCs/ clearances for laying of pipelines.
However, SSGC will pay the departmental charges through cheque/pay order against the valid
estimated Challan /Demand notes. It is the contractor’s responsibility to inform and co-ordinate the
concerned local authorities and also other utility agencies before commencement of work at site. To
ensure smooth execution of the work on a day to day basis, the contractor has to liaison with
respective authorities and obtains necessary approvals. If the time dependent permissions expire
before the completion of pipeline laying, then the extra charges/penalties, if imposed by the
authorities will be borne by Contractor.

Before shifting of gas meters and new service connection, the contractor shall be responsible for
notifying/informing the customers, society/flat’s unions etc., depending upon the work location
any other concerned authority, if required for completion of the work.

\ /
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The bidder must ensure that their persons/ workers/ supervisors at site shall have proper contractor’s
issued identity cards/attire prior to entering the premises of the consumer.

6.

Reference Specification, Codes, Standards & Regulations

The contractor must complete the work in compliance with the current applicable requirements, this

terms

of reference document, and the SSGC's HSE&QA SOPs. The latest OGRA Guidelines and SSGC's

approved procedures, ASME B31.8 — Gas Transmission and Distribution Piping Systems, APl 1104 and
ISO: 4437/ 1SO: 14885 for underground polyethylene pipes.

If the

contractor discovers any inconsistency, uncertainty, or dispute in or between any of the

Standards and the contract documents, he or she should immediately notify the Project
Manager/SSGC, who will make a determination that will be binding on the contractor.

7.

a)

i)

ii)

ii)

8.

a)

b)

Route Survey

Pipeline Mains/Branches

Plans detailing the size, operating pressure and approximate location of the proposed mains,
connections and associated regulator installations will be issued to the contractor by Project
Manager/SSGC at the start of the work.

The final alignment of mains will be worked out in consultation with SSGC/Project Manager
after route survey and trial pits. Any change in routing from the issued drawings due to site
constraint will be notified to Project Manager/SSGC& his specific written approval shall be
obtained before carrying out the job.

Service Lines

A survey will be conducted jointly by SSGC and the contractor at each premises or housing
colony to be supplied. The survey record will note customer details, the potential gas supply
points and proposed regulator positions and estimates of material quantities. The
contractor’s representatives will make sketches of the agreed pipe routes if necessary.

The contractor will be responsible for contacting the customer and making the necessary
arrangements for access, and appointments to carry out the work. Contractor shall maintain
job card and complaint books at site. SSGC will not be responsible for any time lost due to
broken appointments or disputes with customers.

Work Management & Hierarchy Structure

All construction work will be carried out as per direction of SSGC’s Site Engineer, and this will
be the primary point of contact between the contractor and SSGC on site. All work will be
issued and sanctioned through the Project Manager/SSGC. The contractor shall ensure that
quality standards are maintained, that construction is carried out cost effectively and that a
good customer and public image of SSGC is maintained.

Contractor shall deploy an officer (Contractor’'s Project Manager)who will be the single point
coordinator to interact with Project Manager/SSGC or SSGC’s Site Engineer and authorized
to attend review meetings, receive materials, authorized to sign documents, claims and
receive payments etc. Contractor shall submit their organizational chart stating in charge of
projects, store, QA/QC supervisor and will notify the SSGC/Project Manager.
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$SGC

¢) The contractor will deploy his own supervisors of minimum number instructed by Project

i Manager/SSGC. These personnel will be responsible for monitoring construction standards
and for ensuring that all detailed technical requirements are met on each and every job which
is undertaken.

d) No deviation from the approved technical specification/ issued construction drawings shall
be undertaken without written approval of Project Manager/SSGC.

e) Contractor shall maintain a Project site office, Material store with following facilities:

i) Telephone, Mobile phones, printers, Computer with internet facility.

ii) 02 No. Single Cabin vehicle with driver for survey meetings etc.,, with Project
Manager/SSGC’s representative. Also it shall be well equipped with tools and tackles for
attending any emergency complaints and ongoing execution work.

f) When the contract is awarded, the bidder must create and submit documentary evidence for
the items mentioned above, which will be assessed by SSGC prior to the start of the work
order. Any delay or non-compliance with the above can result in contract termination.

9. Structures, Services and Other Property

9.1. Underground Utilities

Both submerged utility pipes, underground wires, water mains, and other obstructions intersecting
or adjacent to the work must be located by the contractor, and the contractor must expose and
document the depth of cover of all obstructions prior to excavation.

The contractor must also excavate trial pits as required to decide the pipe path. Prior to any
excavation, the number of trial pits will be agreed upon by the Project Manager/SSGC. In either case,
trial pits must be spaced at a maximum of 100 ft. apart. The contractor is responsible for restoring
the abandoned trial pits and trenches. No extra payments shall be made for trial pits & its restoration
work.

It is contractor’s responsibility to interact with other utility agencies regarding their existing utilities
and finalize the route along with these agencies and SSGC/Project Manager.

There will be no extra charges for abandoned trenches resulting from insufficient or incomplete trial
pits, as well as any time or delays incurred as a result.

9.2. Protection of Structures and Utilities

The Contractor shall support and secure all houses, walls, fences, or other structures, as well as all
services, such as electrical cables, telephone cables, water pipes, sewer pipelines, and other property
that may be damaged as a result of the execution of the works, at his own expense. Special care shall
be taken while laying Pipelines near the trees& buildings.

9.3. Traffic Management, Street Drainage and General Public

The Work shall be carried out in a manner that causes the least amount of inconvenience to those
who may use public or private roads, lanes, streets, walkways, rights-of-way, or passages in which
the works are to be carried out. Closure of roads, etc., shall not be permitted without the approval of
the Project Manager/SSGC.

The Contractor shall comply with all local Authorities requirements to traffic, and keep roads open
traffic, and maintain access to and within any private property.

s - - v - .‘ - ‘. .
¥ (‘C"ﬁ A TR o
4 EAURY “ AR
- R TRTTTIINUNTIUS
in Clhaige Refaaitiy |
Han oL A
Fanciinition oo o1 Lotk




Rehabilitation of, Distribution Network (03 I Distribution -LR
$SGC

Wherever, the pipe route crosses driveways, access tracks or entrances to private properties, the
Contractor shall give the SSGC/Project Manager, occupier or relevant authority at least 24 hour prior
notice of intended commencement of excavation.

The Contractor shall not obstruct any drainage pipes or channels in any road but shall deviate them
where necessary and use all proper measures to provide for the free passage of water. The Contractor
shall not block any drainage pipes or channels in any lane, but shall deviate them as required and
take all reasonable steps to ensure that water can flow freely.

10. Trenching & Bedding

The Contractor shall excavate in such a way that the pipe can be laid in accordance with the heights,
depths, curves, measurements, and directions shown on the drawings, specifications, or as directed
by the Project Manager/SSGC.

When trenching, extreme caution must be exercised to ensure that no underground structures or
services are disrupted. Wherever possible, a suitable crossing shall be given and maintained over the
work site to enable the general public, property owners, or tenants to cross or transfer stock or
equipment from one side of the trench to the other.

SSGC require excavation by hand tools and may allow digging by machines in special circumstances.
Before trench cuts through water table, proper drainage shall be ensured, both near the ditch and
place of work in order to guarantee the soil stability.

The trench width shall normally be restricted to average width of 18" inch and minimum Soil cover of
42" inch over the pipe. Where 42" inch. Soil cover is not possible the cover requirement may be
reduced after approval of the Project Manager/SSGC, but it shall not be less than 20".The minimum
distance from the inside edge of the trench wall to the outside of the pipe shall not be less than 6”
inch, unless otherwise ordered by the Project Manager/5SGC and where ground conditions permit.

10.1. Bedding

The contractor shall ensure that the pipe when placed in the trench is supported and surrounded by
6” inch bed of screened excavated soil or sand cushioning, which shall be stone free and have a
maximum grit size of 5mm in order to ensure no damage occurs to the pipe.

10.2. Clearances with Other Underground Assets

Unless otherwise approved, the following clearances shall be maintained between the external wall
of the gas pipe and the external surface of other underground assets in the vicinity of the works.

a) 6-12” inch, where the gas pipe crosses other assets, other than electric cables, whereupon the
clearance shall be 12" inch.

b) 12” inch, where the gas pipe is on a similar alignment to the other assets. Where the above
clearances cannot be achieved, or in other special circumstances, the Project Manager/SSGC may
approve/specify protection with Concrete/Steel pipe, etc. The protective material will be
supplied by SSGC and installed by the Contractor.
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10.3.  Under Ground Facilities Interferences $8GC

During trenching, the Contractor must manually locate and uncover any underground facilities that
might exist. If necessary, safety barriers must be erected to prevent any damage or accidents. The
trench shall be progressively deepened to prevent sharp bends where the pipeline is laid under
existing facilities and along the approaches to the crossing.

When Authorities and/or SSGC allow an open cut paved road crossing, or a line is routed inside the
road pavement, the Contractor must remove the paving in compliance with the restrictions and
requirements of the authorities having jurisdiction, or directed by SSGC/Project Manager.

In case of damage to any of above referred structures/ utilities the contractor shall be responsible for
repairs/ replacement at his own cost, which shall be carried out to satisfaction of concerned
authorities, resident and SSGC/Project Manager.

The Contractor shall excavate to additional depth without incurring any additional expense to SSGC,
at all points where the contour of the earth may require extra depth, or where a deep trench is
needed at the approaches to crossings of roadways, railroads, rivers, streams, and drainage ditches.

11. Llaying & Jointing of HDPE 100 Pipeline

Laying of HDPE (PE 100) pipelines shall commence only after ensuring proper dimensions and clean
surface of the trench. The HDPE pipe coil should be uncoiled smoothly inside the trench with care,
ensuring that the pipe coil is not damaged during laying. Before lowering the pipeline, the Contractor
must ensure that pipe caps are provided. After that, the trench can be backfilled, leaving sufficient
lengths available at the ends for jointing.

Where given specific approval (written form) by the Project Manager/SSGC, a pipe may pass through
an.open drain or nullah. Where this is permitted the pipe shall be installed inside a Steel
Sleeve/Casing/Pipe for protection. The sleeve material shall be provided by SSGC and laid by the
Contractor on advice of the Project Manager/SSGC.

All other work necessary to breaR through the walls of the obstruction, and to seal the annulus
between the pipe & the sleeve and the sleeve and the wall, shall be deemed as allied works.

Jointing of HDPE 100 pipes shall be performed according to ASTM F2620/AP! 1104/ISO 21307. The
procedure for jointing of PE pipe and fittings is discussed below. Only bar coded electro- fusion
machine (automatically Readable) & Butt Fusion machines shall be used for jointing of HDPE pipe/
fittings.

The equipment used by contractor shall be checked by the concerned SSGC’ technical team or the
person (s) nominated by Project Manager/SSGC. Contractor shall ensure that the machines are always
available at site, no-stoppage of work due to the non-availability of machines.

it may also be noted that no fusion will be allowed without clamping device and only the
recommended cutting tools (Hack Saw shall not be allowed for cutting the Pipe) shall be used. The
contractor has to supply all the consumables required for carrying out the fusion joints (like cloth/
paper napkin, acetone etc.).If, upon inspection, the Project Manager/SSGC determines a joint is
defective, Contractor shall remove the joint by an approved method. The cost of this work shall be
borne by the Contractor.

ey -
Sebhvitas -

s |

Vigiite AR
TN s"u\‘-".,‘ VoA ey
N Ul?ﬂﬁ.ﬁ" ‘\(.‘”_,‘,”H..I\ R

Conatruiion sisul Lmkons

¥




Rehabili:cation of Distribution Network {‘} ' Distribution -LR
12. HDPE Pipe Weld/Jointing Testing $8GC

Before and during the construction of the pipeline at site, at least once or as per the recommendation
of Project Manager/SSGC, the contractor shall submit testirig reports of High Density polyethylene
pipe welding/jointing including Electro-fusion, Butt & Socket Joints of each pipe diameter gbing to be
used at site, from the independent laboratories of repute as per the prevailing Codes & Standards.

As stated below, destructive testing such as tensile and bending tests of Butt Joints and De-cohesion
or Peel off tests of Electro-fusion joints, must be carried out and results of repute institutions shall be
submitted to the Project Manager/SSGC for the assessment of jointing quality.

a. Tensile Testing of Butt Welded Joints — Polyethylene (PE) Pipes And Fittings — Determination of
The Tensile Strength And Failure Mode In Compliance to SO — 13953 or Equivalent.

b. Imperfections in Thermoplastic Welded Joints Features, Description, Evaluation in compliance to
DVS 2202-1 or Equivalent.

c. Bead Back Bend Test to detect the poor fusion of Joint.
Bend Testing of Butt Welded Joints — Testing of Welded Joints — Bend Test In Compliance To BS
EN 12814.1 — 2000, ASTM - F2620 or Equivalent.

e. Electro-fusion Joint Peel Decohesion Testing— Peel Decohesion Test For Electro-fusion Assemblies
in Compliance to ISO- 13954 or Equivalent (Nominal outside diameter equal to 90 mm or above)

f. Test method for impact resistance of Plastics Pipes and Fittings - Polyethylene (PE) Tapping Tees
—in compliance to I1SO — 13957 or Equivalent.

g. Plastics Pipes and Fittings -- Crushing Decohesion Test for Polyethylene (PE) Electro-fusion
Assemblies in compliance to 1SO ~ 13955 or Equivalent.

13. Backfilling

The trench shall not be back-filled until Project Manager/SSGC has approved the fit and cover of the
pipe in place in the trench and has sanctioned starting the back-filling operation. Dewatering shall be
carried out prior to backfilling and no backfilling shall be allowed, if the trench is not completely
dewatered.

The trench should be minimum covered by 42” inch over the pipe. Where 42” inch cover is not
possible the cover requirement may be reduced after approval of the Project Manager/SSGC, but it
shall not be less than 20"inch.

When the trench has been dug through drive ways or roads, all backfilling shall be executed with
suitable material in layers as approved by Project Manager/SSGC and shall be thoroughly compacted.

High Quality of Burnt Clay Bricks shall be placed after the padding of 12" inch and then a plastic Caution
tape shall be placed on distribution main and on service lines to act as first line of defense. Electro-
fusion & butt joints shall be undertaken immediately after lowering and the activity shall not be kept
pending for lack equipment.

14. Trenchless Methods - Moiling/Boring

The Moiling or boring shall be carried out as per the requirements pacified by Project Manager/SSGC,
and approved practices. To prevent harm to other utilities, the contractor must conduct a detailed
survey of the underground utilities before proceeding with the Moling or Boring.
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Rehabilitation of Distribution Network gJ Distribution -LR
The supply of all equipment, power required for carrying out moiling work, i83fi€dntractor’s scope.

The type of moiling to be carried out i.e., Manual/ Machine with or without casing pipe shall be at
the discretion of Project Manager/SSGC.A prior approval is to be taken before starting the Moiling.

For manual Moiling the contractor shall ensure that the size of the hole shall not be more than 20%
of the size of the casing pipe whichever is applicable. After completion of Manual Moiling the hole
shall be properly compacted / filled with soil by watering and by approved procedures, the pits shall
be backfilled & restored.

Any damages occurred to other utilities during the Moiling operation shall be immediately notified
and rectified by the contractor without any cost implication to SSGC.

The length of the Hole (excluding the sizes of the pits on both ends) shall be considered for the
measurement of Moling length. However, intermediate pits will consider in the moiling length.

15. Restoration

The contractor shall perform suitable restoration of workplace, excavated trenches and its vicinity or
the places where the work is carried out to the entire satisfaction of Project Manager/SSGC. It may
include backfilling of trenches, removal of debris around the excavated places, clearing of surplus
material and restoration of the abandoned trial pits.

The Contractor has to ensure that restoration work is properly supervised, and that the material used
is suitable for the purpose and properly compacted. Where the required standards are not achieved
the Contractor will be required to replace the defective restoration work.

16. Cleaning Through Purging & Poly Pigging

Purging and poly pigging shall be carried out with air in accordance with standards/regulations or
advised by Project Manager/SSGC. The air required for purging & poly pigging will also be provided
by the Contractor. In addition, the Contractor shall submit and get approved a Purging & Ploy Pigging
Plan before commencing any pipeline cleaning work. The process also specifically mentions the need
to lay a wet cloth over the HDPE main and in contact with the ground, to disperse static electricity
during the purging work. All accessories/equipment required to clean the pipeline shall be the
responsibility of Contractor. The contractor has to ensure all safety precautions and Quality
Assurance guidelines, especially while performing pigging to clean the constructed pipeline.

17. Pneumatic Testing of HDPE 100 Pipeline

Pressure testing shall be carried out in accordance with theA principles defined in APl and/or ASME B
31.8 standards. Testing will be carried out with compressed air and will be provided by Contractor f
testing purposes and is to be included in the rates.

For main pipelines work the Contractor shall perform progressive pressure testing to avoid having to
find leaks in long lengths of pipe. The test pressure shall be 100 psig, and there shall be no
unaccountable pressure loss during the test period. Project Manager/SSGC must authorize the test
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Rehabilitation of Distribution Network ‘ Distribution -LR
protocol Wthh includes drawings of the plpelme to be tested, vent points, g&8&& position, and inlet

pressure etc.

For main line the test duration shall be 24 hrs. With these tests the pressure should be allowed to
- stabilize for a period of 30 minutes after pressurization. The holding period may then commence and
continue for 24 hours.

Measuring instruments shall have been calibrated and their accuracy and sensitivity confirmed. For
testing of Network, calibrated pressure gauges of suitable range shall be supplied by the contractor.
The pressure gauges shall be calibrated from time to time as desired by Project Manager/SSGC. A
variance of 0.04 psi is acceptable for this type of test & any device used should be able to measure
pneumatic pressure within this tolerance. All testing shall be witnessed and approved by the Project
Manager/SSGC or his delegated representative.

18. Fabrication of Steel-HDPE Pipe Riser for Gas Service Connections

The contractor has to manufacture all kind of risers for the service connections of domestic &
commercial customers. The material includes Steel Pipe, HDPE 100 Casing, coating 2/3 Ply tapes,
- Transition fitting, Primer, Teflon tape etc. The manufacturing process of service risers includes pipe
@ cutting, sand blasting, welding of transition fitting, threading, primer coating, bending, coating 2/3 ply
tapes for sealing and its pneumatic pressure testing. Each riser should be tested for at 60 psig.
All material for the fabrication of risers will be provided by SSGC. An approximate estimation of
required material per riser is given in below table.

Martial Description Quantity
Steel Pipe %" 1.5 m/riser
Service Valve 1 No./riser
HDPE 100 pipe 40 mm 1.7 m/riser
Transition Fitting %4” dia x 20 mm 1 No./riser
Welding electrode 1/8” 0.03Kg rod/riser
Primer 1 1it/S0 risers
2ply coating tape 1 roll /10 risers
’ 3 ply coating tape 1 roll /20 risers
& Teflon Tape 1 roll /4 risers

19. Steel - Galvanized Iron Piping — for Gas Service Connections

The service connection work includes all work necessary to connect Service Tee onto the HDPE service
pipe, fitting of HDPE transition piece, bending of galvanized iron pipe, installation of fittings and to
connect the riser assembly upto the gas meter. The joints of the service connection assembly upto the
meter shall be tested with soap solution after completion of the work and rectified immediately, if
found leaked. The results of the tests must be accurately reported on the reporting cards.

The threading of Galvanized Iron Line pipe shall be NPT and conforming to ASME/ANSI B1.20.1.All riser
and lateral pipe shall be clamped to the building at intervals not exceeding 5 ft.

Pipe should ideally join a structure above ground and stay in a well-ventilated area. The entry point

must be located in such a way that it can be redirected to the usage points in the shortest possible
\

Page 22 of 50

i
ol e \lnoun DV

\‘;.t [ . .
«..\ ~

I (,h 1“& i\t H( 2 ﬂ\\
C()ﬂ ‘t\l‘“‘(h‘m 'nx L lul} n




@
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time. The contractor must ensure that no gas stipply is delivered to the custoh#ér&hrough any hidden
piping or from old service connection.

20. Inspection

Before going further, any fault discovered during the various stages of inspection must be corrected
by the contractor to the complete satisfaction of SSGC's Site Engineer/Project Manager. Irrespective
of the inspection, repair and approval at intermediate stages of work, contractor shall be responsible
for making good any defects found during final inspection/guarantee period/defect liability period.

21. Installation of Meters

The meter installation shall be preferred-at the height of 5 ft. from the ground and in open/ventilated
space so as to prevent Gas accumulation and easy dispensation of Gas to atmosphere in case of any
smell/ leakage of Gas. The meter installation shall not be provided in any fixed enclosures, cabinets or
confined space in the customer premises.

The Contactor’s team will ensure that all household gas appliances are completely turned off by the
customer to avoid occurrence of any hazard. Existing (old) service connection / assembly along with
meter, regulator, ML cock & fittings shall be removed after dismantling all joints from (from outlet of
service valve up to outlet of meter). New ML cock and regulator shall then be installed on new service
connection along with meter by using Galvanized pipe, U-Bend, etc., as per drawing provided by SSGC.
Fabrication of U-Bend will be carried out by the contractor.

Fire Extinguisher in working condition shall always remain on sites of work. The installation should
have minimum clearance of about 3-4 ft., from electric point mains and switches.

22. Killing of Old Pipelines & Handling of Service lines/ Gas Meters

In coordination with the Project Manager/SSGC, the contractor must devise an action plan for the
terminating existing pipelines and handling of old gas meters, regulators, and service lines, Previous
pipelines should be decommissioned in such a way that there should be no interconnection between
new and old pipelines.

The contractor has to excavate 4.5'x4'x5' ft. size Pits for Locating, Killing / Disconnecting of existing
network and installation of fittings, as per site requirement or as advised by SSGC's site engineer. This
can be accomplished with the use of appropriate tooling and equipment while causing the least
amount of damage to the environment and vicinity. The contractor must ensure that no natural gas
is left in the pipeline through portable leak detector testing and that it is safely purged into the open
atmosphere in accordance with HSE and QA guidelines. The old pipelines should be cut off at several
points with a fair gap between them or as per the instruction of Project Manager/SSGC in order to
ensure that the old network has de-energized / disconnected.

After installing the new ones, the Contractcr must disconnect the old service gas connection from
the underground Service Tee Point, update the complete record, and communicate with the SSGC{'s
Site Engineer/Project Manager. No new connections will be permitted to any customers unless the
old service lines were successfully disconnected.
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23. Civil Work $SGC

Wherever required or advised by the Project Manager/SSGC, contractor has to supply the adequate
materials and services for the completion of the civil work of the damages/repair caused by the
rehabilitation work.

24. Recording of As-Built/Laid Drawings& Submission of Record

The Contractor will be required to submit computerized as-built/laid drawings duly certified by Project
Manager/SSGC in AQ/ Al sheet form at 1:200.scale in prints plus soft copy.

The as-built/laid drawing shall be submitted 6n area wise as specified. The bill of materials used for
the particular area shall be specified on the drawings. The Contractor shall use the area and crossing
survey drawings prepared by them as reference.

The lengths, depths of installed pipe work, changes in direction, major fittings, etc., shall be recorded
together with appropriate references to other setvices crossed and in the proximity of the gas pipe.

Distance of pipeline from permanent property /structure should be provided at least every 30’ ft. If
there is any chance in alighment/orientation and offset distance etc., of the pipeline in between the
above said 30’ ft., the same shall be clearly mentioned in the as laid drawings.

Technical deviation (if any) should be provided with reference to the buildings and permanent
structure around, and the same should be cited clearly with all relevant details.

Complete details of nullah crossings should be shown in a separate sketch, Name of roads, major
landmarks and buildings should be mentioned appropriately for reference. Direction of gas flow
should be indicated in each drawing. The details shall be prepared in standard format using AUTOCAD
Map and format should be compatible (import/Export) to Arc GIS Software and submltted into CD
ROM/USB.

The contractor must send three sets of the following documents:

a) A full list of all houses and commercial establishments in the area assigned to him, including
specifics of connections provided and reasons for not being able to provide or complete
connections.

b) Specifications of houses that had extra piping installed, as well as the materials used.

¢) Areport on total material use.

d) Material reconciliation with respect to the materials issued.

e) Test reports & test certificates of gauges etc.

Any other documents / records required.
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C. Quahty Assurance System Guidelines $SGC

1. General Information

This portion of document specifies the Contractor's Quality Assurance Requirements. If there is a
dispute between this specification and other contract clauses, it must be brought to the attention of
SSGC/Project Manager during the bidding process and addressed with SSGC/Project Manager prior
to placing an order.

2. Scope of Work of Quality Assurance System

2.1. Prior to award of contract

Before making an offer, the bidder must consider the scope of work, drawings, requirements, and
standards, as well as other documents attached to the tender/enquiry form.

The bidder shall submit milestone chart showing the time required for each milestone activity and
linkages between different milestone activities along with overall time period required to complete
the entire scope of work.

The bidder shall develop and submit resource deployment chart and a manual or equivalent document
describing/indicating/addressing various control/check points for the purpose of quality assurance
and the responsibilities of various functions responsible for quality assurance.

2.2. After the award of contract
The bidder shall submit the schedule for submission of foliowing documents in the kick-off meeting or
within two weeks of the placement of order, whichever is earlier.

a) Detailed Bar / Gantt Chart

b) Quality plan for all activities, required to be done by the bidder, to accomplish offered scope of
work.

c) Inspection and test plans, covering various control aspects.

d) Procurement schedule for items to be supplied by contractor covering inspection of the same.

Various documents submitted by the bidder shall be finalized in consultation with Project
Manager/SSGC. All Quality Assurance Plan (QAP) documents shall be reviewed by concerned
Department of SSGC and the bidder shall be required to incorporate all comments within the
framework of this specification at this stage of the contract.

2.3. During job execution
During job execution, the bidder must adhere to all quality documents submitted and finalized/agreed
upon in accordance with the contract's specifications. Approval of SSGC/Project Manager on all thes
documents shall be sought before start of work.

3. Quality Assurance System Requirements

a) The bidder shall nominate an overall in-charge of the contract titled as "Contractor’s Project
Manager" for the scope of work of agreed contract. The name of this person shall be duly
intimated to SSGC including all subsequent changes, if any. SSGC shall correspond only with the

N\
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Rehabilitation of Distribution Network {Q‘} L Distribution -LR
project manager of the bidder on all matters of the project. The projecBhtdaager of the bidder
shall be responsible for co-ordination and management of activities with bidder's organization and

) all sub-vendors selected by the bidder.

N b) A well-qualified HSE & QA/QC supervisor shall be there to oversee all the operaiions and
requirements pertaining to health, safety and quality assurance and shall be the focal person for
the subject matter.

c) The bidder must schedule the contract scope of work on a quality plan format such that no
significant variations are required during contract execution. The bidder must schedule the types
of services, as well as the different work methodologies, that he agrees to use to complete the
contract scope of work.

d) The bidder is required to review the contract at all appropriate stages to evaluate his capabilities
with respect to timely and quality completion of all activities pertaining to contracted scope of
work and shall report for constraints, if any to SSGC.

e) For all documents, a system must exist which assures that latest/ required version(s) of the
document(s) is available at all location/ point of use.

f) The Bidder shall include a list of works which he intends to sub-let to sub-contractors. The work
Sublet to Sub-contractors proposed by the Bidder are subject to SSGC/Project Manager approval

@ and they have to comply all criterion mentioned in the contract.

&2 g) Bidder shall establish adequate methodology such that the materials supplied by the SSGC shall
be adequately preserved, handled and made use of for the purpose for which they are provided.
Material issued shall be documented and records shall be maintained.

h) All output delivered against contract s;:ope of work shall be suitably identified in such a manner
through identification that sufficient traceability is maintained which permits effective resolution
of any problem reported in the outputs.

i) Critical activities must be defined, and the bidder must have documented methodologies that he
would use to carry out those activities within the contract scope of work. Wherever, it is difficult
to fully inspect or verify the output (special process), bidder shall pre -qualify, the performers and
methodologies.

j)  Allinspections carried out shall be in conformity to quality plans and or inspection & test plans.
All inspection results shall be duly documented on controlled forms such that results can be co-
related to specific product that was inspected /tested.

k) Allinspection, measuring & test equipment shall be duly calibrated as per International standards/
codes.

' » [) All outputs delivered against contracted scope of work shall be duly marked such that their
inspection status is clearly evident during all stages of the contract.

m) All non-conformities (NCs) found by the contractor's QA/QC supervisor or by SSGC representatives
shall be duly recorded, including their disposal action and resolved suitably. Effective corrective
and preventive action shall be implemented by the bidder for all repetitive NCs, including
deficiencies.

n) Bidder shall prepare sufficient records for various processes carried out by him for delivery of
contract scope of work such that requirements of this contract are objectively demonstrable. In
case SSGC finds that enough objective evidence/recording is not available for any particular
process, bidder shall be obliged to make additional records so as to provide sufficient objective
evidence.

o) For all special processes, bidder shail deploy only qualified performers. Wherever, SSGC observes

any deficiency, the bidder shall arrange the adequate training to the performer(s) before any
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! §SGC

p) Contractor has to prepare and submit a Weekly Progress Report. These reports will present
summaries of the progress included but not limited to the NOC's / Permissions status, Road
Cutting, Ditching, Pipe laying, Backfilling activities. The report will detail the progress made in the
week and compare with the schedule, whether it is ahead or behind. It will also suggest remedial
actions that will be taken to keep the project on track. There shall also be a summary of the
material that was used and issued from the store. Any issues being faced by the contractor shall
be highlighted to ensure timely communication and resolution.

D. Health Safety & Environment Guidelines

Prior to commencement of the Project, the Contractor shall produce a written safety policy and
procedure for Project Manager/ SSGC approval and which the Contractor shall enforce during all
execution and commissioning activities. -

The Contractor must follow the specifications specified in the tender document. Furthermore, the
Contractor must follow good working practices when storing and handling cleaning fluids, flammable
fluids, and other hazardous materials, and ensure that no smoking or naked flames are allowed in
the vicinity when these materials are being used.

Trench walls shall be sufficiently battered in order to minimize a trench collapse. Where there is a
danger of an earth slide or collapse, the trench shall remain open for the minimum time possible with
proper barricading. The Contractor is to ensure that no person enters a trench, which is of a depth of
5 ft. or greater, unless the trench has adequate shoring or the sides are battered to such an extent as
to prevent a trench collapse.

The Contractor shall also protect all work sites with warning signs, barricades and night lighting. The
Contractor shall inspect all fenced excavations daily, and maintain them in good order. The trenches/
pits shall not be kept open in night times. Howéver, in case the same is essential the same shall be
properly barricaded with proper lighting arrangements & manned.

The Contractor shall provide First Aid & all Personal Protective Equipment (PPEs) to his deployed
labor which are necessary for safe working practice. Any accident causing injury to any person or
damage to property or equipment shall be reported to the Project Manager/SSGC. At any stage if,
the Project Manager/SSGC determines that the work is being performed by the Contractor in an
unsafe manner, he may suspend the work until corrective action is taken by the Contractor.

During the Service Line Connections, the contractor shall take care of all safety norms applicable for
such works at site. Contractor shall provide all safety appliances e.g., safety helmets, gloves, safety
belts, ladders, staging, shoes, goggles etc.

During purging/Killing of gas pipelines, special procedures to be followed so that there is no chance of
any unforeseen explosion. After completion of service line connections and before putting gas in
operation, the contractor’s workers should be equipped with gas leak / LEL detectors inorder to
identify any potential and hazardous leaks.

AN
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The Contractor shall be responsible for ensuring that the Site is kept clean and tidy and that all scrap
materials and tools are removed from the Site on completion of the work.
When working at heights, all appropriate precautions must be taken. Installation of proper

barricading and warning signs is required and witnhout adequate lighting and the Project Manager's
permission, no night work shall be allowed.
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7.

T\V\?«'ka rnest money

' $8GC
SPECIAL CONDITIONS OF CONTRACT

Representative of the Company
Representative of the Company for the purpose of this Contract would be:

Abdul Waheed Jumani ASGM (SBU-US)

Signing of Agreement

Formal signing of agreement shall be completed as soon as possible. However, the
Contractor shall mobilize/commence work after issuance of Letter to Proceed. Formal
agreement would be made on stamp paper of value at the rate of Rs. 0.35 per hundred
rupees of the value of contract. The stamp duty would be borne by the Contractor.

Monthly Deduction
Monthly deduction of Rs. 15,000 shall be made in case Contractor fails to deploy agreed
/ specified full time supervisory staff at site.

Rate Analysis.
SSGC may ask for rate analysis / of quoted offers, if indeed.

Completion Period

The entire work shall be completed within Six Months from the issuance of Letter to
proceed, which in case of work exigencies could be issued prior to signing of formal
agreement.

Liquidated Damages
The rate of liquidated damages shall be 0.1% of the final contract value for each day of

delay and limited to a maximum of ten (10%) percent of the final contract value.

Bid Bond (Earnest Money)

) B shall be
furnished by the Bldder wnth the b|d No bldS shall be conSIdered unless accompanied by
the said earnest money. The earnest money of the 1%& 2™|lowest bidders shall be retained
for 90 days from the date of bid opening or until a contract has been signed with the
successful bidder. The earnest money of the remaining bidders (except 1%&2™ lowest
bidders) will be released after two weeks (after initial scrutiny of bids).

Performance Bond

The performance bond shall be an amount equal to five {5%) percent of the bid value /
contract value and it shall be submitted within 10 days of receipt by the Contractor of the
Letter of Intent. The performance bond shall be released after satisfactory completion of
maintenance period.

Maintenance Period.
The maintenance period will be Six (06) months after the issuance of Substantial
Completion Certificate by the Company.
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10.

11,

12,

13.

14.

NOTE:

SSGC
Retention Money
The retention money shall be equal to Five (5%) percent of the certified value of work
which would be released after the maintenance period and rectification of punch list
defects, to the satisfaction of the Company.

Mode of Payment

Payment against running bills shall be made to the Contractor by the Company as per
actual quantum of work completed in all respects and in accordance with the conditions
stated in the General Conditions of Contract and Bill of Quantities. For the contracts valued
more than one (01) Million contractor’s every running bill invoice shall be verified by the
company engineer for release of Sixty (60%) percent adhoc payment within {07) working
days on submission of the invoice on company’s prescribed format. The balance amount
of the bill will be settled within 30 working days from the submission of the invoices by
the contractor.

Survey Equipment

The contractor shall provide all the required survey equipment at site. The survey
instrument / equipment shall be in good condition and shall be available at site for use by
the Company.

Damage to Property and Persons

The Contractor shall, except if and so far as the Contract provides otherwise, indemnify
and keep indemnified the Company against all losses and claims for injuries or damage to
any persons or property whatsoever arise out of or in connection with or in consequence
of the construction and maintenance of the works and against all claims demands,
proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation
hereto. ’

if LTP is not issued within 12 months after issuance of LOI, both parties are at liberty to
Terminate / Revoke the LOI and contract.

e In case of any conflict between Special Conditions & General
Conditions of the contract, the Special Conditions will govern.
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A.  Evaluation of Potential Bidders 8sGC

The purpose of this activity is to assess the potential bidders against pre-determined criteria for
Construction Activities of Distribution Network through HDPE 100 Pipeline & its associated allied
activities. the process is on Single Stage Two Envelope Basis, those bidders acquiring the Threshold
marks in technical evaluation their financial will be opened on the given date and time.

The contractor shall be paid on a Schedule of Rates basis (SOR)/BOQ. The contractor is required to
quote for all the SORs, in case of any SOR is not quoted by the bidder, the bid shall not be considered
and would be rejected. Moreover, the contract will be awarded on complete package basis for all
SORs. For removal of doubt, value of sum of all bids in all SORS will be added and lowest sum so arrived
will be deciding factor. SSGC shall pay the contractor for measured quantity of each item of work
actually carried out under the contract (milestone based), no advance payments or mobilization
advance shall be entertained. Payment shall be at the rate for the work set out in the agreed Schedule
of Rates/BOQ.

1. Mandatory Requirements

1.1. PEC Registration C-2 or Above

The bidder shall have valid registration with PEC under C-2 or above having specialization of CE-08
category (copy to be attached with the bid).

1.2. Blacklisting

The bidder has to submit an undertaking that the firm has not been black-listed by any
Government/Semi Government Organization.

1.3. Bid Bond
'\'LQA

The bidder is required to furnish Earnest Money equam with
the bid in the form of a Pay Order, Demand Draft or Bank Guarantee issued only by a scheduled
commercial bank operating in Pakistan. No bids shall be considered unless accompanied by the said
earnest money.

1.4. Provincial & Professional Tax Certificate

The bidder has to submit valid copies of Active Status of FBR Income Tax, professional tax and active
SRB/BST whichever applicable tax certificates.

1.5. Audited Accounts

The bidder has to submit valid copy of company’s audited account of last fiscal year

2. Bid Evaluation Process

2.1. Methodology/proposal of work

The bidder shall provide a detailed description of how they intend to execute the project, detail the
project schedule with timelines and activities, necessary resources which will be used against each
activity and expertise to achieve the desired project objectives.

Waheed Reliman Soc):rle roee T
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2.2.  Expertise of Contractor’s Team §5GC

The bidder shall submit complete information of the team of the contractor to perform construction
activities including but not limited to CV, qualification, experiences which shall be minimum five (5)
years or above as per attached form B-1. The hired team of the contractor for construction activities
may, as a minimum, comprise of the following expertise:

e Project Manager (Should be an Engineer) - Valid PEC Registration
s  Field Construction Supervisors

e HSE & QA/QC Supervisor

e HDPE Pipe Welders / Jointers

e Compressor / Machinery Operator

e Ditching & Backfilling Labors

Apart from the technical team, the HDPE pipe fusion/jointers shall be certified by a reputable Third
Party Verification body and hold valid certification, copy of certification(s) shall be enclosed. The
contractor has to provide necessary undertakings (Form B-04) to SSGC that he/she has certified HDPE
Pipe Jointers. There should also be sufficient ditching / excavation personal available for the required
services so that work can be done in smooth and uninterrupted manner. Lastly, relevant operators for
smooth operation of compressor and vehicles shall be easily available.

2.3. Equipment Infrastructure/Office Facility

The contractor must have a designated office location equipped with necessary office equipment likes
computer, internet, telephone, printing/printers etc. If bidder wins the tender, then he/she has to
develop the temporary office along with all facilities at the worksite as well.

Contractor has to provide the list of Construction Equipment owned by his/her company required to
execute the HDPE pipeline construction job that would be checked by SSGC along with an undertaking
(Form B-05) that the equipment will be deployed at project site within the project period. Moreover,
in case of heavy machinery such as crane, dumper truck, excavator etc., are required, the contractor
shall arrange/lend on its own.

2.4, Related Experience & Track Record of Contractor

The track record will be graded on basis of past experience of similar projects on laying of HDPE
pipelines ranging from 20 to 180mm dia. The complete information regarding previous project
assignments such as Project description, duration, completion dates, timely or delayed execution,
resources deployed and project value/Lol etc. copies shall be provided.

2.5. HSE & Quality Certification

The bidder has to submit valid ISO 9001, 14001 and Occupational Health and Safety Certificate, ISO
18001/1S045001 Certifications or equivalent and shall maintain valid certification throughout the
execution of contract.

2.6. Financial Health

The bidder shall exhibit sound financial health / credit worthiness (Annual Turnover & Liquidity Assets
as per criteria tabulated in Financial Requirements) and liable to submit bank statement of last one
r of the company. The concerned team of SSGC will evaluate any liquidity or current assets risk of
to establish whether the firm will be able to execute the project without financial constraints.

\
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3. Technical Evaluation of Bid

The evaluation parameters are detailed below against which the bidder shall be graded. The process
is divided into two (02) parts, first being the Qualitative and the second being the Quantitative. For
the Qualitative Part, it is mandatory to tick ‘Yes’ in all the clauses and submit supporting documents
at the time of bid submission. Failing to do so will lead to the rejection of the bid. For the Quantitative
Part, the bidder shall be graded against each category and has to score at least 65% marks to be
technically complaint against each category. However, for the equipment category, the bidder must
score minimum 70% marks out of allocated in that category. In case less than 70% marks are obtained
in construction equipment category the bid will be liable for rejection even if the minimum qualifying
marks i.e. 65% are achieved.

a. Qualitative Mandatory Section

Sr. # Essential / Mandatory Requirement Yes

No

1. Registration with Pakistan Engineering Council for Category with € - 2 or above Certificate

2. | Undertaking that the firm has not been black-listed by any Government Organization.

& |Gt
3 Photocopy of Active Status of FBR Income Tax, SRB/BST whichever applicable, & copy of valid
Professional Tax Certificates
WA | valid copy of company’s audited account of last fiscal year
Valid ISO Series having relevant Scope of work
s e |SO 9001 - Quality Management System

e 14001 - Environmental Management System
¢ iSO 18001/1S045001 - Occupational Health and Safety Certificate

& | HDPE Pipe Welders / Jointers (Certified by Third Party) & undertaking of the contractor for same.

Note: Any “No” in this section means mandatory requirement not fulfilled and the bid is liable to be rejected without further

Evaluation.
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b. Quantitative Section

®

SSGC

Distribution-LR

Score
Sr. # Item Description
qQry Marks Assigned | Maximum
Methodology/ Propusal of Work
i.  The bidder shall submit a detailed description of construction activity of the 01 03
1 project along with necessary resources, which will be used against each 05
activity and expertise to achieve the desired project objectives.
ii.  Detail project schedule with completion timelines against each activity. 01 02

Expertise of Contractor’s Team

The hired team of the Contractor for Construction activities may comprise the following competency and education level just as

(CV, qualification, and experiences of at least 5 years or above as per attached form B-1 & B-02.

Project Manager

Experience: Minimum 05 years.

Qualification: BE (Mechanical, Metallurgy, Materials, Electrical, Industrial, Petro-Gas
& Civil). :

Certification: PEC Certified / PMP

02

03

06

Field Construction Supervisor

Experience: Minimum 05 years.

Qualification: BE/DAE (Mechanical, Metaliurgy, Materials, Mechatronics, Electrical,
Industrial & Civil).

Certification: Educational Certificate

04

01

04

HSE & QA/QC

Experience: Minimum O5years.

Qualification: BE/DAE (Mechanical, Metallurgy, Materials, Mechatronics, Electrical,
Industrial & Civil).

Certification: HSE related Training Certificate.

02

01

02

Steel Pipeline Welder
Experience: Minimum 05-10 years.
Qualification: Third Party Inspection qualified Certificate.

02

01

02

HDPE Pipe Welder /Jointers
Experience: Minimum 05-10 years.
Qualification: Third Party Inspection qualified Certificate.

08

01

08

Compressor / Machinery / Vehicle Operators
Experience: Minimum 05-10 years.
Qualification: Operator / Driving Certificate.

02

01

02

Ditching & Backfilling Labor
Experience: Minimum 05-10 years.

100

0.01

01

Note: If required SSGC representatives can physically check & Verify at the time of Technical Evaluation and during Project

execution.

Office Facility

i. Temporary Storage for Material

01

01

01

ii. Computer with Printer

01

0l

01

iii. Telephone/Internet

01

01

01

01

02

02

iv.  Sitting Arrangement at si%rs (Temporary Office)
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Rehabilitation of Distribution Network SSGC i Distribution-LR
Construction Eguipment Availability

i. | Steel Pipeline Locators 02 0.5 01

ii. | Automatic Electro fusion machines with bar code 05 0.5 25
il Butt FusifJn Machine for required Diameter along with all necessary 05 0.5 25

accessories

iv. | Air Compressor (Capacity 150-200 cfm) for Purging / Testing 02 0.5 01
v. | Asphalt Cutter 04 0.5 02
vi. | GPS Coordinates Recording equipment 02 0.5 01
vii. | HDPE Pipe Squeezing Machine for pipe 63mm to 180mm dia. 04 0.5 02
viii. | Single Cabin Vehicle 02 0.5 01
ix. | Pipe Squeezing Machine for Steel Pipe %" to 2” dia. 04 0.5 02
x. | Dewatering/ Slurry /Mud pump 04 0.5 02
xi. | Generator 5 KVA 10 0.5 05
xii. | Steel Welding Plant 03 0.5 15
xiii. | Portable Gas Leak Detector 03 0.5 1.5

Note: The bidder has to provide undertaking {Stamp Paper minimum worth of PKR 200/) that the above construction equipment
are in ownership of contractor along with the evidence that the above mentioned equipment’s are contractors personnel
belongings and will be made available at project site within the project period and the same is in fit and operational condition
(later will be checked by SSGC). In case of requirement for heavy machinery such as dumper truck, crane, excavator etc., bidder
shall arrange/lend on its own expense. For qualifying at least 70%, marks are mandatory to obtain in this category.

Further, if required SSGC representatives can physically check & Verify at the time of Technical Evaluation.

In case of any fraudulent practice, incomplete or wrong information provided the Contractor shall be liable to be dealt as per
PPRA rules.

Past Performance as per Form B-3
Relevant experience of similar type / nature of projects of HDPE pipeline construction in past five (05) years.

a) 40 mm ¢ & above Project having scope of 40 - 50 Kms 03 02 06
b) 63 mm ¢ & above Project having scope of 25 - 30 Kms 03 02 06
¢} 125 mm ¢ & above Project having scope of 15 — 20 Kms 02 02 04
d} 180 mm ¢ & above Project having scope of 15 —20 Kms 02 02 04

Bidder shall attach LOI, Purchase Order and completion Certificate copy against each project.
Further, if required SSGC representatives can check all the required documents in Original at the time of Technical Evaluation.

Annual Turn-Over:
The company to exhibit sound financial health to be graded on following Annual Turn-Over / Sales criteria:

1. PKR 100 Million or above - i5
2. PKR 70 -99 Million - 10 15
3. PKR50 - 69 Million - 5
4. PKR 30 - 49 Million - 25
Liguidity:
The company shall have sufficient liquid assets for execution of project, to be graded on the following criteria:
1. PKR 20 Million or above - 5
2. PKR 15 - 19 Million - 4
3. PKR 10 - 14 Million - 3 0
4. PKR5 -9 Million - 2
TOTAL 100 100
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2. HSE Questionnaire $8GC

. Do you have a formal written Safety Policy? YES NO
' If yes, please attach a copy(s)

Is safety policy distributed to all employees and
posted at the offices? YES NO
Do you have a safety program manual? YES NO
If yes, please state scope
Do documented procedures exist to support the safety manual? YES NO
If no, how is your safety program implemented?
Do you operate a formal review/audit of the safety program? YES NO
How are review/audit results identified, documented and implemented?

Do you hold regular safety meetings for all employees YES NO

If yes, how frequently do you hold these meetings?

Weekly

Fortnightly

Monthly

Others When?

Do you hold regular safety inspection? YES NO

If yes, please provide details.

@ What Type of employee training programs are in place?
Is training delivered to subcontractors? YES NO
Is training delivered to clients? YES NO

How are accidents investigated and reports circulated to management? Give a copy of any report if
available.

Vichood Rehman Soonny page 42 01 50
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3. Form 8-01 SSGC

QUALIFICATION & EXPERTISE OF CONTRACTOR’S TEAM PROPOSED FOR THE

© PNV AW

ASSIGNMENT

Name:

Profession/Expertise:

Qualification/ No. of Years of Experience:
Date of birth:

Nationality:

Years with the firm:

Degree of proficiency:

Experience:

Membership of professional societies:

10. Academic Qualification:
11. Other trainings:

I, the undersigned, certify that, to the best of my knowledge and belief, these bio-data correctly
describes myself, my qualifications and my experience

Signature:

Dated:

Note:

Please fill one form for each expert as above. Additional experience information may be
attached with the form.

An affidavit on stamp paper of Rs. 20 stating that the copies of certificates attached of key
staff are genuine and will be responsible for any discrepancies arising later on.

All the above information provided shall be supported with documentary evidence; otherwise
no marks will be awarded.
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4. Form B-02 SSGC

| INFORMATION FORM

1. Name of Contractor

e Address

e Telephone No (s)
e Fax number

e E-mail

2. Description of firm (Ownership / Organization)
Attach copy of certificate of registration

3. Experience (Number of Years)
4. Experience of the firm (on appended B-3 form) during the past five (5) years.
5. Organization chart showing contractor structure.

| 6. Additional information

Yours truly,

Name of Authorized Representative:
Position:

Date:

* All the above information provided shall be supported with documentary evidence; otherwise no
marks will be awarded.
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5. Form B-03 $5GC

Assignment Completed by the Firm in the Last Five Years

[Along with Documentary Evidence & Details]

[NAME OF THE FIRM]

Note:

i)
ii)

LNV RN R

Name of Assignment

Name of Client

Address of Client

Start Date : Month/Year
Completion Date : Month/Year
No. of staff / professionals deployed

Approx. Value of Services/ Assignments

Description of project

Description of Services provided by the firm

One form for each assignment.
All the above information provided shall be supported with documentary evidence;
otherwise no marks will be awarded.
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6. Form B-04 S8GC

UNDERTAKING FOR THE CERTIFICATION OF HDPE
JOINTER/WELDERS(STEEL/PE)

) Tender Enquiry No. SSGC /
I , S/o, D/o , holding CNIC No. copy attached and
representative of Contractor/Company, solemnly affirm and declare that the

following submitted certificates of HDPE Jointers/Steel Welders are genuine & valid and are certified

by a Reputable Third Party.

In case of any fraudulent action, false or misinformation, | shall be liable for penalties as per PPRA
rules. Moreover, | also agree to bear all financial losses incurred due to defaults in misreporting the
facts. | further undertake to pay all liquidated damages and penalties as per SSGC's terms and

conditions.

Sr. # HDPE and Steel Welder/Jointer Name Certificate Verified By
i

iv.

V.

vi.

vii.

Name of Contractor:

Signature of Contractor:

Contractor's Name & Stamp:

Note: The bidders are required to furnish this mandatory undertaking on Stamp Paper of Rs.
200/- while submitting this tender.
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7. Form B-05

{“j l Distribution -LR
8SGC

UNDERTAKING FOR OWNERSHIP OF EQUIPEMENT

Tender Enquiry No. SSGC/

representative of

, S/o, D/o , holding CNIC No. copy attached and

Contractor/Company, solemnly affirm and declare that the

quantity of equipment detailed in below table is under my company’s ownership and will be made

available throughout the project duration and the same are in fit and operational condition. In case of

any default in the equipment ownership claim or operational deficiency, | shall be liable for penalties

as per PPRA rules. Moreover, | also agree to bear all financial losses incurred due to defaults in

misreporting the facts. | further undertake to pay all liquidated damages and penalties as per SSGC's

terms and conditions.

Sr. #

Equipment

Quantity Available

Steel Pipeline Locators

Automatic Electro fusion machines with bar code

iii.

Butt Fusion Machine for required Diameter Jointing

iv.

Air Compressor for Purging / Testing

V.

Asphalt Cutter

vi.

GPS Coordinates Recording equipment

vil.

Single Cabin Vehicle

vili.

Dewatering/ Slurry /Mud pump

Generator 5 KVA

Welding Plant

Xi.

Portable Gas Leak Detector

Name of Contractor:

Signature of Contractor:

Contractor's Name & Stamp:

Note: The bidders are required to furnish this mandatory undertaking on Stamp Paper of Rs.
200/- while submitting this tender.

N

\,./» Poaheed Rehman Stunn.
< In Charge Rehabilitation ¢

Canstinetion SSACL Larkan,

Page 47 of 50



Section - z\/ —
Special Conditions of Tender Document

Tender Enquiry No. SSGC/SC/

Note: In case of any conflict between special conditions of Tender Document and any other terms &

1-

2-

10-

conditions, the Special Conditions of Tender Document will govern / prevail.

Contractor to submit the following within 15 days after issuance of Letter of Intent (LOI).
a. Performance Bank Guarantee
b. Stamp Papers
c. Insurance Policy
d. Any other Document as mentioned in the LOI

Formal contract will be made on Non-Judicial stamp paper of value @ Rs 0.35 per hundred rupees of
contract value, as per prevailing rate by Government of Sindh & Balochistan. The stamp duty will be borne
by the contractor and also submit the copy of challan of stamp paper. Further as per Government of Sindh
Board of Revenue notification NO.CIS/SWB/BOR/R&T-17/2022-808 dated 08-06-2022 all judicial and non-
judicial stamp paper of the denomination of rupee five hundred and above shall be exclusively on e-stamp.

All kinds of Government Taxes, Duties and Levies against any item of the contract, shall entirely be the
responsibility of the Contractor. Income Tax wiil be deducted as per applicable Law under the prevailing
Government Rules. Rate of Income Tax deduction in relation to submission of Income Tax certificate from
the Contractor should also be stipulated.

Bank Guarantee (Bid Bond Guarantee/Performance Bank Guarantee) will be made on Non-Judicial stamp
paper at the prevailing rate as specified by the respective Provinces. Further the bidder/contractor submitting
the Bid Bond guarantee/Performance Bank guarantee being prepared by the State Bank’s schedule banks
should ensure that there should be no deletion/insertion/alteration/modification of any terms in the Bid
Bond/PBG guarantee format as given in the tender document or else bid will be liable for rejection.

If the letter to proceed (LTP)by user deptt. is not issued within six months after issuance of letter of intent
(LOI), both the parties are at liberty to terminate/revoke the LOI without any claim of loss or damage to the
other party.

The completion period of the said work shall start with effect from the issuance of Letter to Proceed, which
in case of work exigencies could be issued prior to signing of formal agreement.

In case of services and works tenders:
Bids determined to be substantially responsive will be checked by the Procuring Agency for an arithmetic
error. Errors will be corrected by the Procuring Agency as follows;

a. Where there is a discrepancy between the amounts in figures and in words, the amount in words will
govern ; and

b. Where there is a discrepancy between the unit rate and the line item total resulting from multiplying the
unit rate by the quality, the unit rates as quoted will govern, unless in the opinion of the Procuring Agency
there is an obviously gross misplacement of the decimal point in the unit rate, in which case the line item
total as quoted will govern and the unit rate will be corrected.

The bidder shall fill in rates and prices for all items of the works / services described in the BOQ. Item
against which no rate or price is entered by a bidder will not be paid for by the Procuring Agency when
executed and shall be deemed covered by rates and prices for other items in the BOQ. Any Bidder who
change / amend the BOQ or Price Schedule (description, Quantity, UOM etc.) will render the bid as
conditional bid and will be liable for rejection.

Method For Submission of Bid Bond (Under Single Stage Two Envelope Bidding Procedure):

In case of Single Stage Two Envelope Tenders the fixed bid bond as per clause#09 of General Terms &
Conditions to be placed in the Technical Proposal. However, if the bid bond is placed in the financial
proposal will also be considered. Without submission of bid bond (either in Technical proposal or financial
proposal) the bid will be rejected.

Bid bond submission (2%) of the bid amount as mentioned in the clause 9 of General Terms & Conditions, to
be treated as null & void, however other contents of clause 9 will remain unchanged. The submission of fixed
amount of Bid security is appearing in the Schedule of Requirement/Bid Form.
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a) All the bidders are advised to furnish fixed bid security amount appearing. in Schedule of
Requirement/Bid
Form, failing which their bid will be rejected.

b) The submission of fixed amount of bid security is also mandatory for all the bids valuing Rs.500,000/- or less.

c) The word lowest bidder or the lowest evaluated bid has been substituted to read as most advantageous bid.

11- Bid shall remain valid for acceptance for period of (120j days from the date of public opening of the bids &

Bid Bond validity is for 150 days.

12- In case the local agent requires to offer bid form more than one Principal / Manufacturer, it is mandatory to

purchase separate tender document for each Principal / Manufacturer, failing which the bid submitted with
the original tender document will only be accepted and the bid with photocopy of tender document will be
rejected.

13- Blacklisting Mechanism of Suppliers and Contractors and their Local Agent:

Black listing mechanism is attached separately in the tender documents which will become an integral part of
Tender Documents and now be followed / enforced in true letter & sprit and supersede the Black listing
terms as mentioned in the General Terms & Conditions.

14- Original counter slip of token which is issued with tender document to be attached on the TOP of envelope at

the time of bid submission"

15- The Successful Contractor(s) / Supplier(s) / Consultant(s) shall submit a copy of Professional Tax Certificate

with their Invoices / Bills failing which the payment will not be released.

16- Contracts of Contractors

In the event the contractor is not willing to extend the CONTRACT for further term(s) / Period(s) under the
same terms & conditions and the quoted price as defined in the bid documents, the contractor is liable to
intimate in writing to SSGC at-least 3 (Three) months in advance prior to completion of the existing contract
term / period, failing which, action will be taken as per tender terms.

17- Insurance

In addition to the Clause 22 —Insurance, of General Term and Condition, when The Successful
Contractor(s) / Supplier(s) will submit Insurance Policy to SSGC, the Insurance Company (policy issuer)
should be registered with SECP, otherwise the insurance policy will not be considered / rejected at
contractor’s risk and cost. The insurance coverage period will be according to the work completion period as
mentioned in the contract / tender documents.

18- Fixed Bid Security — Alternative Bid

A bidder cannot submit two bids/offers with a single fixed bid security/pay order. However, the alternative
bids/offers with separate fixed bid security/pay order can be accepted, failing which the bids will be liable for
rejection,

19- Bid Bond & PBG (Performance Bank Guarantee) for Proprietary Tenders .

In case of proprietary Tenders, the Bid Bond & Performance Bank Guarantee (PBG) are not required /
Applicable.

20- SSGC will not pay invoices if they are turned in after 6 months of work completion / material delivered.

21- It is mandatory for the bidders to follow all the terms and conditions given in the tender documents without any

addition / deletion / amendment and submit the bid accordingly. Therefore, in this context, the bidders are
requested not to give their own terms and conditions as it tantamount towards the conditional bid. Otherwise
their terms and conditions will not be considered and the Purchase Order / Contract will be awarded based on
only as per SSGC tender terms and conditions.

22- The bidders/contractors are required to provide their only one Bank Account number (IBAN number) on the

‘FORM-X’ attached duly signed & stamped as one time information, which shall be firm (not changeable) for
all the future payment transactions.

23- Payment:
The supplier after delivery of goods and its acceptance shall submit invoice to Finance Department of the

Company, containing following information i.e.

(a) Purchase order No. & date T
(®) Ttems el Gga ™
(c) Quantity g -
d) Price r‘\
(e) Invoice value 3)
® Point of delivery *
(8 Delivery challan indicating delivery date, etc. Oy Lo
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23.

() Supplier(s) are required to submit signed and stamp acknowledgement slip, Sales Tax return,
Annex "C" & Annex "I" (whichever applicable) in which Sales Tax (of relevant Sales Tax
invoice) is paid.

Payment will be made within 30 days of completion of stated requirements.

In case the insurance policy submitted by the contractor is expired during the execution of job, it is the
responsibility of the user department to coordinate with the contractor to get it renewed/updated till the period
the job is completed/commissioned.

In case the job is not completed within the given time as per tender terms and the insurance policy submitted
by the contractor expires, the contractor is liable to get this insurancé policy renewed / updated immediately
till the period of the job is completed / commissioned as per tender terms failing which the contractor will be
responsible for any loss to SSGC.

24. Bidders can quote their rates on both i.e. Schedule of Requirement/Bid Form as well as Bill of Quantity (BoQ)

25.

26.
27.

28.

29.

30.

31.

32.

Subsequent to the issuance of LOI, successful bidder has to submit 10% Performance Bank Guarantee of the

contract value unless and until specified in the tender document.

Company reserve the right to award the Purchase Order /LOI to most advantageous bidder.

As per SRO 592(1)/2022 of PPRA Regulations, for Procurement Contracts/Purchase Orders worth of Rs. 50

million and above, bidders/contractors are required to submit the Beneficial Owner’s Information for Public

Procurement Contracts/Purchase Orders (Annexiire-I).

Bidder will be blacklisted and henceforth cross debarred for participating in respective category of Public

Procurement proceedings for a period of (not more than) six months, if fail to abide with a bid securing

declaration (which is an integral part of tender document), however, without indulging in corrupt and

fraudulent practices, if in breach of obligation(s) under the Bid conditions:

a) The bidder have withdrawn or modified their bid during the period of bid validity as specified in the tender
terms.

b) Having been notified of the acceptance of bid by procuring agency during the period of bid validity (i)
failure to sign the contract or accept purchase order (ii) fail or refuse to furnish the performance security or
to comply with any other condition as mentioned in the tender document.

Wherever the “Rate Only” is mentioned (either on BOQ or anywhere in tender documents) the same shall only
be applicable not exceeding 15% of the original procurement for the same items as given in the BOQ for
package basis. In case the requirement is on item wise basis (not package basis) then not exceeding 15% of
the original Procurement for the same items (on item wise basis) as given in the BOQ.

Lots: In case when the tender is floated on LOT basis, following clauses to be applied:

a) The bidder(s) are essentially / mandatorily required to submit fixed bid bond as mentioned in the

: bid form/BOQ/Invitation to Bid. Separate fixed bid bond to be submitted against each individual
LOT and its validity to be 150 days at the time of opening of technical proposal.

b) Evaluation for each LOT will be carried out separately. Each LOT will be awarded separately.
For open competitive bidding if the most advantageous bidder is new local manufacturer, 10% trial
order will be placed and remaining 90% order will be awarded to the next most advantageous bidder
at their own quoted rates.

Redressal of Grievances And Settlement of Disputes:

» Any bidder feeling aggrieved by any act of the procuring agency after the submission of
his bid may lodge a written complaint concetning his grievances within seven days of
announcement of the technical evaluation report and five days after issuance of final
evaluation report.

o In case, the complaint is filed against the technical evaluation report, the GRC shall
suspend the procurement proceedings.

e In casc, the complaint is filed after the issuance of final evaluation report, the complainant
cannot raise any objection on techuical evaluation of the report. Provided that the
complainant may raise the objection on any part of the final evaluation report in case
where single stage single envelope bidding procedure is adopted.
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SECTION — ,L

General Tgrm & Conditions

Definitions and Interpretation:
- In these tender documents (as hereinafter defined) the following words and expressions shall have the meaning

hereby assigned to them except where the Tender requires otherwise.

a) Company means the Sui Southern Gas Company Limited; a Company registered under statutes of Pakistan and
includes any successors-in-interest or assignees.

b) Engineer means the Engineer(s) nominated by the Company to look after and supervise the Work.

c) Representative of the Company means a duly authorized person appointed by the Company or as specified in
the “Special Conditions of the Contract” to perform the assigned duties.

d) Bidder means any person or persons, firm or company bidding for the Work.

e) Contractor means the persons, firm or company whose Tender (as hereinafter defined) has been accepted by

the Company and includes the Contractor’s representatives, sub-Contractors, successors and permitted
assignees (Prior to the execution of the Contract the word “Contractor” also means a Tenderer or Bidder
submitting a proposal in accordance with the Tender Documents).

) Agent or Representative means person(s) appointed by the Contractor to perform duties as set forth in the
Contract.

g Laborers/Workmen means such laborers/workmen and staff as may be employed by the Contractor for
purpose of carrying out the Work.

h) Sub Contractor means any firm or person having a direct Contract with the Contractor. Nothing contained
herein however, shall be deemed or be construed to impose upon the Company, any obligation, liability or duty
to a sub-contractor or to create any contractual relation between any sub-contractor and the Company.

i) Work means whole of the Works / Services or part thereof to be executed in accordance with Tender / Contract
documents, whether temporary or permanent and whether original, altered substituted or additional.

» Contract Documents shall consist of duly executed Articles of Agreement, the Tender Documents and the
Tender submitted by the successful Bidder including modifications thereto incorporated in the documents
before and after the execution of the Contract.

k) Contract Price/Value means the sum named in Schedule of (SOR) / BOQ subject to additions thereto or
deductions there from as may be made under the provisions hereinafter contained.

D Plant means all machineries, equipment, materials, appliances or things of whatsoever nature required in or
about the execution, completion or maintenance of the Work, but does not include such equipment, materials,
appliances or things intended to form part of the permanent Work. '

m) Temporary Works means all temporary works of every kind required in or about the execution, completion or
maintenance of the Work.

n) Drawings means the drawings referred to in the Contract documents and any modification of such drawings.

0) Location means the land and other places on, under in or through which the Work is to be executed or carried
out and other lands or places provided by the Company for the purpose of the Contract.

p) Approved/Approval means approved/approval in writing by Company’s representative or as specified in
“Special Conditions of Contract”,

q) Tender/Bid means the offer tendered by the Bidder for the Work governed by the Contract.

r) When the terms Acceptable, Satisfactory, Proper, or other such general qualifying terms are used in the
Contract, it shall be understood that reference is made to be sole ruling and the sole judgment of the Company.

s) The Word Equivalent or Equal where used in these documents in the general sense shall not mean Similar but
shall mean “Conforming to, Like, of Kind/Quality and Function™. “Proprietary Items”™ and *“Trade Names™ are
used for the purposes of establishing a standard of “Kind, Quality and Function” and “Equipment” items,
articles, things or materials will be approved, if held to be “Equivalent” by the Company.

t) Approved Banker wherever occurring in this Contract shall mean a Scheduied Commercial Bank operating in
Karachi and acceptable to the Company.
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u) Specification(s) means the standard codes of practice and other specifications issued with the Tender and any
notification such as specifications approved in writing by the Company and other specifications as may from
time to time be furnished or approved in writing by the Company.

v) Month means calendar month of the Christian era.

w) Time Schedule is a graphical illustration of the time span of various Work activities defining starting and
completion dates.

x) Bonds mean Bid Bond, Performance Bond or Bank Guarantee and other instruments of security furnished by
the Bidder of his surety in accordance with the Tender/Contract.

y) Completion Date means the date on which the Work has been completed in accordance with the Contract so
that it can be utilized for intended purpose.

z) Day means a day of 24 hours mid night to mid night.

aa)  Completion Period means the time allowed for the execution of the Work.

12 Words importing the singular only also include the plural and vice-versa where the Contract so requires.

1.3 The marginal headings or notes in these Conditions of Contract shall not be deemed to be part thereof or be taken

into consideration in the interpretation or construction thereof or of the Contract.

1.4 If there is any conflict between the Special Conditions and the General Conditions, the Special Conditions shall

modify, supplement and supersede the General Conditions.
Examination:
Bidders shall visit/inspect/examine the Work & Location and shall fully acquaint themselves with the nature and
requirements of Work/Services, access to Work/Location, availability of materials, weather, law and order and local
conditions etc. before submitting their Bids. Submission of the Bid shall be prima facie evidence that the Bidders have
fulfilled this requirement and shall be binding upon him,
Conflict between Drawings/Specifications/SOR:
In: case of any conflict between drawings/specifications, SOW/TOR and SOR/BOQ, with regard to the quality of any
item, the Contractor / Consultant shall base his quotation for the better quality. In case of any deficiency in the
drawings/details, the Contractor / Consultants shall seek clarification from the Company. Submission of Bids/rates on
the basis of incomplete drawings/details shall be Contractor / Consultant’s sole responsibility. )
Additions, Deletions:
The Company reserves the right to make addition (Upto 15 % ) and delete the quantity from the Work defined in
SOW/TOR/SOR/BOQ as deemed necessary before or after the execution of the Contract, All such additions and
deletions shall only be authorized in writing by the Company.
Schedule of Requirement:
The quantities specified in the SOR/BOQ are estimated. and are intended to serve only as a guide to the Bidders.
Payments shall be made on the basis of actual Work quantum done as measured. No claims or adjustments shall be
entertained/allowed on account of increase or decrease in the Scope of Work which has not been duly authorized-by the
Company through the issue of change orders as stipulated in the relevant provision.
Rate:
The Bidder shall quote all item rates and lump sum prices as shown in the “SOR/BOQ™. Bidders shalt fill in the rate /
price for each item in the SOR/BOQ. In case of any discrepancy between item rate and the amount, the quoted item rate
will prevail. The quantities given in the SOR/BOQ are estimated ones and are subject to variations. That is, there could
be increase or decrease. Nevertheless, the item rates quoted by the Bidder shall remain fixed and no escalation
whatsoever shall be permissible. The rates / prices quoted by the Bidder shall be workable. The Bidder shall be
required to furnish a complete rate analysis of any item in the SOR/BOQ as considered necessary, by the Company,
Escalation:
It may be clearly understood that this tender does not contain a price variation clause and therefore, all unit
prices quoted shall be firm, irrevocable fixed and valid until completion of the Contract and will not be
subject to variation on any account.

Validity: :
Bids shall remain valid for acceptance for a period of (120) days from the date of bid opening. If the last
date falls on a holiday, the validity will be extended to the first Company working day thereafter.

Bid Bond (Earnest Money):

The Bidder is required to furnish Bid Bond strictly in accordance with the prescribed format, in the form of
a Pay Order, Demand Draft or Bank Guarantee issued only by a scheduled commercial bank operating in
Karachi, for an amount fixed bid bond as specified of tendered Work / Services quoted by the Bidder in
favor of Sui Southern Gas Company Limited. No Bid shall be considered without a Bid Bond and no cash
or cheque or a guarantee issued by an insurance company shall be accepted.
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The Bid Bond shall remain valid for a period of 150 days from the date of Bid opening. Bid Bonds of the
unsuccessful Bidders shall be returned as soon as practicable, The successful Bidder’s Bid Bond sphall be
retained by Company until execution of a Contract for the Work / Services defined in these documents and
the-submission of a Performance Bond prior to the execution of Contract.

In the event that the successful Bidder refuses or fails to provide (PBG) and Stamp papers for contract
within fifteen (15) days of the issuance of a Letter of Intent, Company shall be at liberty to forfeit the Bid
Bond.

In the event of the bid bond validity falling short of the prescribed period of 150 days as the case may be
either (i) due to extension in the bid submission date or (ii) where so required by the procuring agency, than
in such an event it shall be mandatory on the bidder to extend the bid bond validity up to 150 days within
30 days of the opening of technical proposal / bid, and / or where so required by the procuring agency.

In case when bidder submit alternate bids a separate bid bond for each bid is required otherwise bid will be
liable for rejection. In case of Single Stage Two Envelope bidding system (bid bond will be enclosed with
“Financial” bid, unless and until specified separately in Tender terms).

The bid bond may be forfeited if a bidder withdraws the bid during validity period specified by the bidder
or if successful bidder fails to:

> Accept purchases order/LOI,

> Furnish performance guarantee in accordance with clause 10 of General Terms & Conditions,

> Extend Services as per requirement and completion Period.

Performance Bond:

The Bidder shall furnish a Performance Bond strictly (if the bid increases to Rs. 500,000/-) in accordance
with the prescribed format in the form of a bank guarantee issued by a scheduled commercial bank
operating in Karachi for an amount equivalent to @[: (0!/ ) percent of the Contract value. Failureito
furnish the performance Bond before execution of the Contract will entitle the Company to consider-the -
Bidder as having abandoned the Contract and the forfeit the Bid Bond. The Performance Bond shall remain
valid till after three (03) month of completion of the work.

The Company’s right to recover damages from the Bidder for breach of Contract shall not be limited to the
value of the Performance Bond. In the event of the Bidder failing to execute a formal Contract or to submit
the Performance Bond in the manner aforesaid and in the period specified, the Company shall be entitled to
appropriate the earnest money submitted by the Bidder with his tender without prejudice to its right to
claim any further loss or damage which may result to it by reason of the aforesaid default of the Bidder as if
Contract is actually executed for the purpose of such claims.

The Bidder shall extend the validity period of the Performance Bond for such period(s) as required for the
Contract performance.

The performance bond of the successful bidder will be released after successful completion of work.

Retention Money:
The amount to be retained from payments shall be equal to the specified percent of certified value of Work

which would be released after the maintenance period.

Completion Period: :
Subject to any requirements as to completion of any portion of the Work before the completion of the

whole of Work, the Work shall be completed within the specified completion period. The Work shall not be
considered as completed until the Company has certified in writing that it has been completed. Should
extra, altered or additional Work of any kind, or any other cause of delay, which in the opinion of the
Company could not have been foreseen by the Contractor / Consultant requires extension in completion
time, then on the written request of the Contractor / Consultant, the completion period as provided in the
Contract shall be extended by the Company. All such extensions shall be allowed in writing by the
Company’s representative.

Signing / Execution of Contract/ Agreement:
Formal signing / execution of Contract / Agreement shall be completed within fifteen (15) days of receipt

of “Letter to Proceed”. The Company shall prepare the Contract in accordance with the prescribed format
(Contract Form, and Articles of Agreement) for the purpose and the successful Bidder shall be
communicated the date and time by the Company for the execution of Contract.

The successful Bidder shall provide the stamp paper, of value at the rate of thirty five (35) paisa per every
hundred Rupees or part thereof of the amount of the Contract, or at the prevailing rate as specified by the

Govermnment of Pakistan. :
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In case the agreement is executed for services i.e Janitorial, Canteen, Landscaping, Maintenance Contract
etc.... will be for One year extendable for further Two terms of one year each unless specified in Special
Term & conditions.

Award / Evaluation Criteria:
Company reserves the right to settle the final award of job to the technically compliant and lowest
evaluated and commercially responsive bidder.
Evaluation may be carried out both on item or on group of items/single or multiple package basis
depending upon the nature of requirement exclusively at the discretion of the company to ensure economic
procurement.

Commencement & Execution of Work:

Notwithstanding any delay in the preparation / execution of the Contract the successful Bidder shall
commence mobilization / preparations and under take the Work within (15) days after receipt of the Letter
to Proceed.

The Contractor / Consultant shall prior to commencement of Work, obtain the written authority and
instructions of the Company.

Change in Orders: .

The Company may at any time, by a written notice to the Contractor / Consultant, make changes within the
general Scope of Work of the Contract.

Upon notification by the Company of such change, the Contractor / Consultant shall submit to the
Company an estimate of costs for the proposed change (hereinafter referred to as a change) within ten (10)
calendar days of receipt of notice of the change, and shall include an estimate of the impact (if any) of the
change on the completion date (s) under the Contract, as well as detailed schedule for the execution of the
change, if applicable.

+ The Contractor /.Consultant shall not perform changes. in accordance  with above, until the Company has

authorized a Change Order in writing on the basis-of the estimate provided by the Contractor / Consultant.

Changes mutually agreed upon as a change shall constitute a part of the Work under this Contract, and the
provisions and conditions of the Contract shall apply to said change.

Assignment:
The Contractor / Consultant shall not assign, in whole or in part, its obligations to perform under the
Contract except with the Company’s prior written consent.

Termination of Contract:
The Company may decide to terminate the Contract in one of the following situations:
@) Termination for Default:

The Company may, without prejudice to any other remedy for breach of Contract, by written
notice of default sent to the Contractor / Consultant, terminate the Contract in whole or in part.

(@) If the Contractor / Consultant fails to complete the contracted Works / Services within the
time period(s) specified in the Contract or any extension thereof granted by the Company.

(b) If the Contractor / Consultant fails to perform any other obligation(s) under the Contract.

© If the Company during the completion period of the Contract has reason to believe that
the Contractor / Consultant will not be able to fulfill the obligations under the Contract.

Prior to the exercising of any right by the Company to terminate the Contract, the Company shall issue
notice to the Contractor / Consultant specifying the default(s) and the Contractor / Consultant shall submit
an explanation within seven (07) days of receipt of such notice. If such explanation is not furnished within
the stipulated time or if so furnished, is found to be unsatisfactory and / or the default(s) continues, the
Contract may be terminated by the Company.

(ii) Termination for Insolvency:
The Company may at any time terminate the Contract by giving written notice to the Contractor /

Consultant, without compensation to the Contractor / Consultant, if the Contractor / Consultant
becomes bankrupt or otherwise insolvent. Notwithstanding the above such termination will not
prejudice or affect any right of action or remedy which as accrued or will occur thereafter to the
Company.
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(iii)  Termination for Convenience:

a. The Company may by written notice sent to the Contractor / Consultant, terminate the Contract, in
whole or in part, at any time for its convenience. The notice of termination shall specify that
termination is for the company’s convenience, the extent to which performance of work under the
Contract is terminated and the date upon which such termination becomes effective.

b. The Works that are complete and ready for Commissioning within thirty (30) days after the
Contractor / Consultant’s receipt of notice of termination shall be at the Contract prices and on the
existing Contract terms. For the remaining Works, the Company can also opt to have any portion
thereof completed and commissioned at the contract prices and on the other contract terms.

Liquidated Damages:
If the Contractor / Consultant fails to complete the Work or perform the Services specified in the Contract

within the stipulated period / scheduled time specified in the Contract, the Company, without prejudice to
any other remedies, shall deduct from the bills or any other due payments / guarantees, as liquidated
damages, a sum equivalent to 0.1 % per day of the value the Contract, until actual completion of the Work
or performance of the Services. However if delay of over 100 days takes place (i.e. equal to 10%), the
Company reserves the right to terminate the Contract at the risk and cost of Contractor / Consultant. The
liquidated damages shall also be applicable for thé Works / Services terminated under Clause 16.

The payment of liquidated damages shall not relieve the Contractor / Consultant from performing and
fulfilling all its obligations under the Contract and nor shall the rights and entitlements of the Company be
affected or reduced in any manner.

Force Majeure:
The parties will not be considered to be in default in the execution of their contractual obligations or any of

them to the extent that the execution of such obligations or any of them is delayed or omitted by cause of
Force Majeure. Each party will advise the other party by written notice within 07 days of the occurrence of

- any such case of Force Majeure. The term Force Majeure employed herein shall mean acts of:public
~enemy, wars (whether declared or not) invasion, hostilities, revolution, epidemics, riots (other than among

the Contractor / Consultant’s own employees) fires, floods, earth quake, commotion, disorder and other
causes similar in kind to those herein mentioned, not under the control of either party, which makes the
performance of this agreement unfeasible and which by the exercise of due diligence the party seeking
excuse from performance is unable to over come.

The Company shall not be liable to the Contractor / Consultant for any damage or loss caused by Force
Majeure directly or indirectly.

Safety of Employees and Works:
The Contractor / Consultant shall be responsible to take all necessary precautions for the safety of

employees on or off the Work, and shall comply with all applicable safety laws and codes to prevent

" accidents or injury to persons on about or adjacent to the places where the Work.is being performed. All

statutory rules, orders, regulation from time to time in force relating to taking and observance of all safety
precaution governing or which might be deemed to be given during the execution and performance of the
Work. The Contractor / Consultant shall comply with any and all personnel safety regulations. Any person
of the Contractor / Consultant violating the safety rules shall be removed by the Contractor / Consultant
from site and replaced without delay.

Insurance:

The Contractor / Consultant shall be responsible for obtaining a Contractor / Consultant’s All Risk Policy
(CAR) against risks to the Works and shall make good at his own cost, all losses or damages whether to the
Works or to the lives, persons, whether under the workmen’s compensation Act or Third Party Risk, or
property of others from whatsoever cause arising out of or in connection with the works either during the
progress of the works or during the period of maintenance provided by this Contract.

The Contractor / Consultant shall arrange insurance approved by the Company fully to cover workmen
compensation and other claims arising out of sickness, injury or death of his personnel working at site and
also to cover theft, loss of or damage to the Company’s material in his possession and to indemnity the
Company for third party claims for damage done or said to have been done to those persons or their
property as a result of the Contractor / Consultant’s activities on and off the site.
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Insurance will be required where ever applicabie:

Company’s Address:
GENERAL MANAGER (PROCUREMENT)

SUI SOUTHERN GAS COMPANY LIMITED,
2NP FLOOR, HEAD OFFICE, ST-4/B, B-14,
SIR SHAH SULEMAN ROAD,

GULSHAN-E- IQBAL,

KARACHI -PAKISTAN.

Contractor / Consultant’s Address:

Dispute Resolution:

If any dispute shall arise as to the interpretation of this Contract or any matter or thing arising there from, the
same shall be settled as far as possible by way of amicable resolution.. Failing such settlement, the dispute
may be referred for arbitration to two Arbitrators, one to be nominated by each Party. The appointed
Arbitrators shall before proceeding on the reference appoint an Umpire. The Award given by the
Arbitrators or the Umpire as the case may be shall be final and binding on the Parties. The proceedings
shall be governed by the Pakistan Arbitration Act, 1940 and any statutory modification thereof. The venue
of arbitration shall be Karachi. 1

All costs of Arbitration shall be borne by the Parties themselves, unless otherwise ordered by the
Arbitrator. Notwithstanding the existence of any difference or dispute, or the commencement or
continuance of any arbitration proceedings, Works to be done or Services to be provided under this
Contract shall not be suspended or discontinued by the Contractor / Consultant nor shall any payment be
withheld by the Company except the difference of the-amount in dispute, which is the subject matter of
such proceedings.

Income Tax and Duties:

All kinds of Government Taxes and Duties (income tax, custom duties, etc.) also the provincial sales tax as
per provincial law, against any item of the contract, shall be entirely the responsibility of the Contractor /
Consultant. Income Tax will be deducted as applicable under the prevailing Government Rules. Rate of
Income Tax deduction in relation to submission of Income Tax certificate from the Contractor / Consultant
should also be stipulated. ’

All Foreign Service providers are required to obtain Advance Ruling from the Federal Board of Revenue
(FBR) under Section 206A of the Income Tax Ordinance 2001 (Pakistan’s Income Tax Law). The advance
Ruling issued by FBR covers application of Income Tax Ordinance 2001 to Transaction proposed -or
entered in to Foreign Service Provider”.

Payments:
Payment will be made within 30 days after completion of works.

The Contractor / Consultant shall submit to the Company during the execution of the Work on-account bills
along with a statement / details of executed Work.

The rates and prices in such on-account bills and statement of Work shall be in accordance with those in the
SOR/BOQ so far as such rates and prices are applicable and on the approved rates and prices for other
items of Work. All payments against on-account bills shall be treated as provisional payments and will be
subject to final adjustment.

The Company may withhold payment or on-account of subsequently discovered evidence, nullify the
whole or part of any certificate to such extent as may be necessary to protect itself from loss on-account of:
(a) Defective Work not remedied.

b) Claims filed or reasonable evidence indicating probable filling of claim.

(© Failure of the Contractor / Consultant to make payments properly to Sub-Contractor / Consultants.
(d) Damage to another Contractor / Consultant.

When the grounds are removed payment shall be made for amounts withheld because of them.

Payments in respect of extra / additional Work will be made on the basis of the original Contract rates and
the Contractor / Consultant will not be entitled to any extra compensation / payment including idle charges
because of such delays.

tad
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The making and acceptance of the final payment after successful completion of Work shall constitute a
waiver of all claims by the Company other than those arising from faulty Work appearing after final
payment and of all claims by the Contractor / Consultant, except those previously made and still unsettled.

Supplier (s) are required to submit signed and stamped acknowledgement slip, Sale Tax retu.m, Annex “C”
& Annex “I” (whichever applicable) in which Sales Tax (of relevant Sales Tax invoice) is paid.

Blacklisting of Suppliers and Contractor / Consultants:

The company shall permanently blacklist or temporarily debar (at least for 6-months from pgrticipating in
SSGC’s tender proceeding) if, a supplier or Contractor / Consultant who either constantly fails to perform
satisfactorily or found to be indulgedén corrupt and fraudulent practices as defined blow:

26.1 Corrupt and fraudulent iges” includes the offering, giving, receiving, or soliciﬁ@ of anything
of value to influence tﬁ&»a%@ of an official/company.

g
e . . . AT A
26.2 If the suppher/Con'&%@? Consultant found responsible for the detriment of @' K(ﬁ’pany during
"
2

proceedings o@c ent/contract, process or its execution. Qy”

263 Misreprese@%ﬁoa’;'ﬁ’f facts (by providing fake documents, concealix@s‘/ m‘%’s— reporting facts

pertaining$to )" bid) in order to influence the procurement pro aisNtie execution of the
K57
purcha® contract. &

SO . . -
26.4 Collusive practices among bidders (prior to or after bid subnﬂf&i ~~§Vdesxgned to establish bid
prices at artificial, non-competitive levels and to deprive the compﬁhy of the benefits of free and
open competitive.

GOP’s Obligation: . ) )
The contract shall be governed by the Law of Pakistan. The Contractor / Consultant is obligated to comply

with all regulations and ordinance in force or to be passed by the Government of Pakistan in connection .

with Labor legislation during the course of the work to be performed. Any additional financial charges on. ;
account of revision in minimum wages by GOP will be comnpany’s responsibility while the contract is in
operation.

This contract embodies the entire understanding of the parties hereto on this subject and there are no
commitment, terms, conditions or obligations, oral or written, express or implied, other than those
contained herein.

* Late Bid:

Sealed bids shall be mailed/submitted/dropped in tender box placed at Tender Room, CRD Building, and
SSGC Head Office, In accordance to the time specified in invitation to bid & tender notice (which ever
applicable), Bids are to be delivered on or before closing time after which all bids submitted after the time
prescribed shall not be entertained and will be returned without being opened. In case bid is sent through
courier, the same shall be delivered at least half an hour before scheduled opening time.

Rebate / Discount: ) ) . )
Unit rate (s) given in the Bill of Quantities shall take into account all relevant factors including discount if
any. Discount given separately at the time of bid opening will not be considered.

Joint Ventures:

In the event that the bidder is bidding as a Joint Venture, the Company will require the joint venture
agreement duly executed by the parties to the Joint Venture to be submitted with the bid. The joint venture
parties shall also furnish an undertaking to be jointly and severally liable for all liabilities arising out of
obligation under the Purchase Order / Contract. The, Joint Venture agreement of the parties must specify
share of each partner and name of the lead partner along with their registration with the FBR, SST and BST
as the case may be failure to specify these two narrations the joint venture agreement will not be
entertained.

Correction / Amendments in Quoted Price:

Any overwriting in BOQ / SOR is not allowed. In case of type of any amendment / correction requir'ed in
unit price / total amount the same has to be strikeout and re-written with corrected figures, properly signed
& stamped out, in order to avoid an ambiguous bid.
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Distribution Division

Rehabilitation of Distribution Network SSGC

TENDER FORM
Sui Southern Gas Company Limited,
ST 4/B, Block 14, Sir Shah Muhammad Suleman Road,
Gulshan-e-Igbal,
Karachi.

REHABILITATION OF GAS DISTRIBUTION NETWORK AT
KANDH KOT CITY DISTTICT KASHMOR

Dear Sir,

1.  Having examined the Site, Drawings, Conditions of Contract, Scope of Work and Bill
of Quantities for the subject Work, I/We, the undersigned offer to undertake, complete
and maintain the whole of the said Work in conformity with the contract terms the unit
rates given.

I/We undertake, if my/our tender is accepted, to commence the Work within specified
time after receipt of the letter of intent/letter to proceed/signing of contract, and to
complete and deliver the whole of the Work contained in the contract within the period
specified in the tender document.

3. If my/our tender is accepted, I/We shall provide an irrevocable bank guarantee of a
Scheduled Bank (acceptable to the Company) to be jointly or severally bound with
me/us in a sum specified hereunder and in Annexure II for the due performance of the
contract.

4. I/We agree to abide by this tender for the period of 30 days from the date fixed for
opening the same and it shall remain binding upon me/us and may be accepted at any
time before the expiration of this period.

N

5. I/We agree to execute the Work in a manner satisfactory to the Company whose
decision shall be final and without appeal on work methods, specifications, and quality
of materials, equipment and workmanship.

6.  1/We agree to supervise and furnish adequate engineering and supervisory staff, labour
force, tools, plants, machinery and finances to perform the Work in time as specified in
the agreed Time Schedule to ensure that all will be done in accordance with accepted
international engineering standards.

7.  Unless and until a formal agreement is prepared and executed, this tender together with
the Company's written acceptance shall constitute a binding contract between us.

8. I/We understand that the Company is not bound to accept the lowest or any tender
received without assigning any reasons.

9. For ease of reference certain information and special stipulations applicable to the
contract within the subject of the tender are set forth herewith:

Ve
daheced Renman Sounne
In Churge Rehabilitation &
Construction SSGCL Larkans
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a.  Name of the Company

b. Name of Work:

c. Amount of Bid

d. Retention Money

e. Date of award of Work

f. Mobilization Period

g.  Value of Performance Bond

h.  Completion Period

i Mode of Payment

j- Maintenance Period

k. Liquidated Damages

L Insurance

m. Mobilization Advance

In the name of

Sui Southern Gas Company Limited

Rehablitation GDN Kandh Kot City Distt:
Kashmor Job# 08253007(MAINS) 02253008 (SERVICES)

Rs.
(To be filled in by the Bidder)

Five (5%) Percent of all payments made to
the Contractor.

Date of acknowledgement of Letter of Intent
(LOI) by the Contractor.

Two (02) weeks from the date of issuance of
Letter to Proceed

Five (5%) Percent of the Contract / Bid
Value.

Six (06) months from the date of Letter to
Proceed including 2 weeks mobilization
period.

As per 10, Section-II, "Special Conditions"
of Tender Enquiry.

S

Foar (08) months from the date of
completion.

0.1% percent of contract value for each day
of delay subject to a maximum of 10%.

(CAR) Contract Value + 10%

Zero (0) percent of the contract value.

Dated this day of
Signature

2024.

of

Duly authorized to sign

Witness
Signature :

in the capacity

tender for and on behalf of

Name

—

B
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-

» » 4

UL aad Folini H00mic
AR IR SR B AL

R AR U R

“n



) F.

Rehabilitation of Distribution Network {.) I Distribution -LR

Schedule of Rate SSGC

Summary  Yeeworr VI

SOR# | Description

s

i. Trenching, Boring, Soft Padding, Backfilling, Laying and Sundry Work of HDPE 100 Pipe of
Dia. 180 mm

2. | Jointing of HDPE 100 Pipe of Dia.180 mm and pipe fittings with Associated Sundry Work

125 mm

Trenching, Boring, Soft Padding, Backfilling Laying and Sundry Work of HDPE 100 Pipe of Dia.

4. | Jointing of HDPE 100 Pipe of Dia.125 mm and pipe fittings with Associated Sundry Work

63 mm

Trenching, Boring, Soft Padding, Backfilling Laying and Sundry Work of HDPE 100 Pipe of Dia.

6. | Jointing of HDPE 100 Pipe of Dia.63 mm and pipe fittings with Associated Sundry Work

i. Caretaking for pipe and machinery etc. till completion of entire job for round the clock
ii. Camp rental for dumping of pipe and parking of machinery for complete duration

8. | Killing of Old Existing Gas Pipelines (upto 6” inch) & Associated Sundry Work

i. Riser Fabrication & Service Connections to Domestic & Commercial Customers

ii. Arrangement and Laying of bricks (Pacca) over 20mm pipe including transition piece and
saddle to all service connections

iii. Arrangement of Material and repair of Drain / Nalli

[

10. | Gas Meter Installation, Shifting and Associated Sundry Work

Grand Total :

in words Rupees:

General Note:

Signed and Stamped

Payment will be made on actual work done as per TOR/Scope of Work.
The contractor is required to quote for all the SORs, in case of any of the SOR is not quoted by
the bidder, the bid shall not be considered and will be rejected, as the work is on complete

..package basis. . -

The contract will be awarded on complete package basis of all SORs. For removal of doubt
value of sum of all the bids in all SORs will be added and lowest sum so arrived will be deciding
factor.

No advance payment or mobilization advance shall be entertained. Payment will be given on
the % of milestone achieved.

Any other activity/allied work required for satisfactory completion/operation
[safety/statutory/maintenance of the works shall also be covered under the Scope of work
and has to be completed by the Contractor within specified schedule at no extra cost to SSGC.

Page 30 of 51
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Rehabilitation of Distribution Network

1.  SOR-01 (Trenching etc.)
Schedule of Rates

SSGC I

Distribution -LR

Requesf for Tendering for Trenching, Padding, Backfilling Laying and Sundry Work

of HDPE 100 Pipe of Dia. 180 mm Rehabilitation of GDN at Kandh Kot City District

Kashmor

# | Description

Unit
(Meter)

Q(Jantity

Hate

(Rs.)

Amoun’

{Rs.)

i

Contractor is wholly solely responsible to carry out ail execution activities
including but not limited to arrangement of all Construction equipment /
Machinery for Trenching, backfilling, laying & completion of HDPE Pipeline
of 180 mm Diameter.

Wherever required the grass/ turfing, pavement, linings, drains roads and
other such 'pucca’ area shall be locally removed to facilitate trenching and
pipe laying works.

Trenching/ditching in all kind of soil up to required depth, carpeted/
asphalt road must be cut through road cutting machine, Dewatering, Soft
padding, Backfilling, provision and laying of High Quality Burnt Clay Bricks
& Caution Tape etc. Extra depth and width will be required if underground
utilities are encountered along the route for which no extra payment will
be made.

Boring of road crossing (Railways, National, Provincial Highway crossing
will be carried out wherever required as per condition at site.

Deploy all equipment, machinery & tools for arranging and fixing of High
Quality Burnt Clay Bricks (size: 4" wide, 3" thick and 9" long) @ 10 bricks /
meter into the trench over the laid Polyethylene (HDPE) pipeline. The cost
bricks would be borne by the contractor.

Trial pit(s) of size (2’x 6’) upto 4’ to 6’ depth for selecting of pipeline route
and locating of underground utilities to finalize the route by proper
demarcation at 100’ ft., interval & backfilling of same after finalization of
route.

Uncoiling/ stringing the HDPE pipes into trenches as per specification.
Back filling and crowning {manually & by Machinery) using épproved
'good’ soil or Using ekxcavated earth as per requirement and specification
and cleaning of all unserviceable material, debris, excess earth near
trenches etc., to designated disposal area.

Repair & maintenance of other underground utilities damaged during
physical excavation / work with the entire satisfaction of area customer /
residents and imposed fines will be paid by contractor.

The Payment will be made for the actual work done as per TOR/Scope of Work

Meter

3600

Total :

In words Rupees:

b

L.
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Rehabilitation of Distribution Network {Q) l Distribution -LR
2.  SOR-02 (Jointing etc.) S3GC

’ N Schedule of Rates
Request for Tendering for Jointing of HDPE 100 Pipe of Dia. 180 mm and
Associated Sundry Work of Rehabilitation of GDN at Kandh Kot City District

Kashmor

# | Description Unit Quantity | Rate { Amount

(meter) (Rs.) (Rs.)

1| a. Contractorshall carry out area and crossings survey and prepare drawings | Meter 3600
for proposed gas pipe line laying and submit to SSGC for approval.

b. Receipt of materials supplied by SSGC from its designated stores, loading,
transportation, unloading at Contractor’s stores near project sites. Proper
storing, stacking, identification, security, and insurance during storage
laying and upto handing over of pipelines.

¢. Grading the routes, Installation of Safety/ Warning Signs, barricading of '
the entire route to be trenched. Pits to be similarly barricaded along the
warning sign.

d. Jointing the pipe ends with fittings, elbow, tee, reducers, tapping saddles,
end caps, transition fittings, casing etc., including construction of supports

’ O and butt joining by approved fusion techniques as per SOPs given in
Tender.

o e. Atleast once or as per the recommendation of Project Manager/SSGC the
Contractor has to perform Destructive & Non Destructive Testing of HDPE
pipe Joints including Butt, Socket & Electro Fusion Joints of each diameter
going to be used at side in compliance to the standards.

f. Carrying out air purging, poly pigging and pneumatic testing as per
specifications and approved procedures; deployment of all tools, tackles,
Instruments, and other related accessories for carrying out the cleaning & :
testing of pipelines. !

g. Preparation and submission of As-built/As Laid drawings, details of .
crossings, utility graphs, measurement sheets and deviation statements '
on completion /commissioning of work by way of drawing, sketches and f
tables.

h. Any other activity not mientioned/covered explicitly above, but otherwise
required for satisfactory completion/operation

@ /safety/statutory/maintenance of the works shall also be covered under
the Scope of work and has to be completed by the Contractor within
specified schedule at no extra cost to SSGC.

i. The Payment will be made for the actual work done as per TOR/Scope of

LT Work

Total :

In words Rupees:
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Rehabilitation of Distribution Network

3.  SOR-03 (Trenching etc.)
Schedule of Rates

SSGC

Request for Tendering for Trenching, Padding, Backfilling Laving and Sundry

Work of HDPE 100 Pipe of Dia. 125 mm of Rehabilitation of GDN at Kandh Kot

City District Kashmor

(‘) l Distribution -LR

# | Description

Unit
(meter)

Quantity

Rate
{Rs.)

Amount
{Rs.)

Contractor is wholly solely responsible to carry out all execution activities
including but not limited to arrangement of all Construction equipment /
Machinery for Trenching, backfilling, laying & completion of HDPE Pipeline
of 125 mm Diameter.

Wherever required the grass/ turfing, pavement, linings, drains roads and
other such 'pucca’ area shall be locally removed to facilitate trenching and
pipe laying werks.

Trenching in all kind of soil up to required depth, carpeted/ asphalt road
must be cut through road cutting machine, Dewatering, Soft padding,
Backfilling, provision and laying of High Quality Burnt Clay Bricks& Caution
Tape etc. Extra depth and width will be required if underground utilities
are encountered along the route for which no extra payment will be
made.

Boring of road crossing Railway National, Provincial Highways crossing will
be carried out wherever required as per site condition.

Deploy all equipment, machinery & tools for arranging and fixing of High
Quality Burnt Clay Bricks (size: 4" wide, 3" thick and 9" long) @ 10 bricks /
meter into the trench over the laid Polyethylene (HDPE) pipeline. The cost
bricks would be borne by the contractor.

Trial pit(s) of size (2'x 6’} up to 4’ to 6’ depth for selecting of pipeline route
and locating of underground utilities to finalize the route by proper
demarcation at 100’ ft., interval & backfilling of same after finalization of
route.

Uncoiling/ stringing the HDPE pipes into trenches as per specification.
Back filling and crowning (manually & by Machinery) using approved
‘good’ soil or using excavated earth as per requirement and specification
and cleaning of all unserviceable material, debris, excess earth near
trenches etc., to designated disposal area.

Repair & maintenance of other underground utilities damaged during
physical excavation / work with the entire satisfaction of area customer /
residents and imposed fines will be paid by contractor.

The Payment will be made for the actual work done as per TOR/Scope of
Work

Meter

11280

Total :

In words Rupees:
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Rehabilitation of Distribution Network

4, SOR-04 (Jointing etc.)
Schedule of Rates

()

SSGC

Distribution -LR

Request for Tendering for Jointing of HDPE 100 Pipe of Dia. 125 mm and

Associated Sundry Work of Rehabilitation of GDN at Kandh Kot City District

Kashmor

# | Description

Unit
(meter)

Quantity Rate |
(Rs.)

“Amount
(Rs.)

Contractor shall carry out area and crossings survey and prepare
drawings for proposed gas pipe line laying of 125 mm HDPE 100 and
submit to SSGC for approval.

Receipt of materials supplied by SSGC from its designated stores,
loading, transportation, unloading at Contractor’s stores near project
sites. Proper storing, stacking, identification, security, and insurance
during storage laying and upto handing over of pipelines.

Grading the routes, Installation of Safety/ Warning Signs, barricading of
the entire route to be trenched. Pits to be similarly barricaded along the
warning sign.

Jointing the pipe ends with fittings, elbow, tee, reducers, tapping
saddles, end caps, transition fittings, casing etc., including construction
of supports and butt joining by approved fusion techniques as per SOPs
given in Tender.

At least once or as per the recommendation of Project Manager/SSGC
the Contractor has to perform Destructive & Non Destructive Testing of
HDPE pipe Joints including Butt, Socket & Electro Fusion Joints of each
diameter going to be used at side in compliance to the standards.
Carrying out air purging, poly pigging and. pneumatic testing as per
specifications and approved procedures; deployment of all tools, tackles,
instruments, and other related accessories for carrying out the cleaning
& testing of pipelines.

Preparation and submission of As—built/As Laid drawings, details of
crossings, utility graphs, measurement sheets and deviation statements
on completion /commissioning of work by way of drawing, sketches and
tables.

Any other activity not mentioned/covered explicitly above, but
otherwise  required for  satisfactory  completion/operation
/safety/statutory/maintenance of the works shall also be covered under
the Scope of work and has to be completed by the Contractor within
specified schedule at no extra cost to SSGC.

The Payment will be made for the actual work done as per TOR/Scope of
Work

Meter

11280

Total :

In words Rupees:

\ n AA \/\A/(
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Rehabilitation of Distribution Network

5. SOR-05 (Trenching etc.)
Schedule of Rates

()

SSGC

Distribution -LR

Request for Tendering for Trenching, Padding, Backfilling Laying and Sundry

Work of HDPE 100 Pipe of Dia. 63 mm Rehabilitation of GDN at Kandh Kot City

District Kashmor

# | Description

Unit
{meter)

Quantity

Rate
(Rs.)

Amount
{Rs.)

Contractor is wholly solely responsible to carry out all execution activities
including but not limited to arrangement of all Construction equipment /
Machinery for Trenching, backfilling, laying & completion of HDPE
Pipeline of 63 mm Diameter.

Wherever required the grass/ turfing, pavement, linings, drains roads and
other such 'pucca’ area shall be locally removed to facilitate trenching and
pipe laying works.

Trenching in all kind of soil up to required depth, carpeted/ asphalt road
must be cut through road cutting machine, Dewatering, Soft padding,
Backfilling, provision and laying of High Quality Burnt Clay Bricks &
Caution Tape etc. Extra depth and width will be required if underground
utilities are encountered along the route for which no extra payment will
be made.

Boring of Railways National, Provincial Highways will be carried out
wherever required as per site condition.

Deploy all equipment, machinery & tools for arranging and fixing of High
Quality Burnt Clay Bricks (size: 4" wide, 3" thick and 9" long) @ 10 bricks
/ meter into the trench over the laid Polyethylene (HDPE) pipeline. The
cost bricks would be borne by the contractor.

Trial pit(s) of size (2'x 6’) up to 4’ to 6’ depth for selecting of pipeline route
and locating of underground utilities to finalize the route by proper
demarcation at 100’ ft., interval & backfilling of same after finalization of
route.

Uncoiling/ stringing the HDPE pipes into trenches as per specification.
Back filling and crowning (manually & by Machinery) using approved
‘good' soil or using excavated-earth as per requirement and specificatioii
and cleaning of all unserviceable material, debris, excess earth near
trenches etc., to designated disposal area.

Repair & maintenance of other underground utilities damaged during
physical excavation / work with the entire satisfaction of area customer /
residents and imposed fines will be paid by contractor.

- The Payment will be made for the actual work done as per TOR/Scope of

Work

Meter

50300

Total :

in words Rupees:
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Rehabilitation of Distribution Network

6.  SOR-06 (Jointing etc.)
Schedule of Rates

SSGC l

Distribution -LR

Request for Tendering for Jointing of HDPE 100 Pipe of Dia. 63 mm and

Associated Sundry Work Rehabilitation of GDN at Kandh Kot City District

Kashmor

# | Description

Unit
(meter)

Quantity Réte
(Rs.)

Contractor shall carry out area and crossings survey and prepare
drawings for proposed gas pipe line laying of 63 mm Dia HDPE 100 and
submit to SSGC for approval.

Receipt of materials supplied by SSGC from its designated stores,
loading, transportation, unloading at Contractor’s stores near project
sites. Proper storing, stacking, identification, security, and insurance
during storage laying and upto handing over of pipelines.

Grading the routes, Installation of Safety/ Warning Signs, barricading of
the entire route to be trenched. Pits to be similarly barricaded along the
warning sign.

Jointing the pipe ends with fittings, elbow, tee, reducers, tapping
saddles, end caps, transition fittings, casing etc., inciuding construction
of supports and butt joining by approved fusion techniques as per SOPs
given in Tender.

At least once or as per the recommendation of Project Manager/SSGC
the Contractor has to perform Destructive & Non Destructive Testing of
HDPE pipe Joints including Butt, Socket & Electro Fusion Joints of each
diameter going to be used at side in compliance to the standards.
Carrying out air purging, poly pigging and pneumatic testing as per
specifications and approved procedures; deployment of all tools,
tackles, instruments, and other related accessories for carrying out the
cleaning & testing of pipelines.

Preparation and submission of As—built/As Laid drawings, details of
crossings, utility graphs, measurement sheets and deviation statements
on completion /commlssmnmg of work by way of drawmg, sketches and
tables.

Any other activity not mentioned/covered explicitly above, but
otherwise  required for satisfactory  completion/operation
/safety/statutory/maintenance of the works shall also be covered
under the Scope of work and has to be completed by the Contractor
within specified schedule at no extra cost to SSGC.

The Payment will be made for the actual work done as per TOR/Scope
of Work

Meter

50300

Ar‘h'oun'
{Rs.) I

Total :

In words Rupees:
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Rehabilitation of Distribution Network @ l Distribution -LR
SSGC

7.  SOR-07
Schedule of Rates
Request for Tendering for Camp Rental & CareTaker For Rehabilitation of GDN at
Kandh Kot City District Kashmor

# | Description Unit (No. | Quantity .Rate Amount |
' of Pits) | (Numbers) | (Rs.) {Rs.)
1| a. Caretaking for pipe and machinery etc. till completion of entire job i.e. o
180mm, 125mm, 63mm and service connection job (two for a day) No Lump Sum
b. Camp rental for dumping of pipe and parking of machinery for complete
duration Lump Sum
¢. The Payment will be made for the actual work done as per TOR/Scope of Months
Work
. @
'
Grand Total ;

In words Rupees:
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Rehabilitation of Distribution Network

8. SOR-08
' Schedule of Rates

®

S8GC

l Distribution -LR

Request for Tendering for Killing of Existing Gas Pipelines (up to 6” inch) & °

Associated Sundry Work Rehabilitation of GDN at Kandh Kot City District

Kashmor
# | Description Unit (E;Jo. of | Quant | Haie Alwiui
Pits) ty (Rs.) {Rs.}
{Numb-
ers)
1 d. Killing of existing pipelines (upto 6” inch) network and its associated
allied activities as per the instructions of the Project Manager/SSGC. No. of Pits 665

e. Deploy all equipment, machinery & tools for excavation of 4.5'x4'x5'
size Pits for Locating, Killing / Disconnecting of existing network and
installation of fittings, as per site requirement or as advised by Project
Engineer/SSGC.

f. The allied activities include:

i.  Removal of extra material /garbage
ii. De-watering, if required.
iii. Repair & maintenance of other underground utilities
damaged during physical excavation of pits.
iv.  Backfilling& Crowning of pits.

g. The Payment will be made for the actual work done as per TOR/Scope
of Work.

h. Hook up & Commissioning the network

Grand Total :

In words Rupees:
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K l Distribution -LR
R SSGC

9.

SOR-09
Schedule of Rates

Request for Tendering for Riser Fabrication & Service Connections to Domestic &

Commercial Customers Rehabilitation of GDMN.at Kandh Kot City District Kashmor

# | Description

Unit

Quant | Rate
ity (Rs.)

Amount
(Rs.}

Selaction of route and marking on walls/floors between transition
fitting to the Gas Meter making openings and provisions for fixing
clamps.

Fabrication of risers from Steel/Galvanized Iron Pipes of %", %", 1”
dia., their installation between transition fittings to the gas meter
including NPT threading of pipes, and jointing of fittings such as 40
mm HDPE Sleeve Pipe, elbows, tees, connectors, regulators, meter,
isolation valves etc.

Ditching, soft padding and backfilling as per SSGC specifications and
the requirement of Domestic and Commercial gas connection.
Making Service Pit to the required size, Electro Fusion of Service
TEE on main gas line, jointing 20 mm HDPE service pipe, installing
caution tapes and fusing of transition fitting with riser.

Deploy all equipment, machinery & tools for arranging and fixing of
High Quality Burnt Clay Bricks (size: 4" wide, 3" thick and 9" long)
@ 10 bricks / meter into the trench over the laid Polyethylene
20mm pipeline. The cost bricks would be borne by the contractor.
Repair Drain / Nalli actual Repair

Shifting of CMSs from old pipelines to the new HDPE 100 laid
pipelines.

All associated sundry work required to execute the complete job to
the entire satisfaction of Project Manager/SSGC.

The Payment will be made for the actual work done as per
TOR/Scope of Work

Nos.

Meters

Nos.

7369

25792

2211

Grand Total :

In words Rupees:
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g 10. SOR-10 35GC

. ~ Schedule of Rates .
Request for Tendering for Gas Meter Installation, Shifting and Associated Sundry
Work Rehabilitation of GDN at Kandh Kot City District Kashmor

# | Description ' Unit (per | Quantity | Rate | Amount
a gas meter) {Rs.) {Rs.)
1 [a. Testing & Commissioning of Service Lines including purging as per
specification and handing over the installation to customer to the entire Nos. 7380

satisfaction of Project Manager/SSGC.

b. To remove existing (old) service connection / assembly along with
meter, regulator, ML cock & fitting after dismantling all joints from
(outlet of service valve up to outlet of meter).

c. Handling of old risers, regulators, gas meters and associated fittings and
its reconciliation and transporting to SSGC’s designated places as per
instructions of the Project Manager/SSGC.

d. New ML cock, regulator and service vaive shall then be installed on new
service connection along with gas meter by using Galvanized Iron pipe,
fabrication of U-Bend, etc., as per drawing provided by SSGC. Only
Teflon tape would be used for sealing of all screwed joints

] @ e. The new assembly would be properly secured by using pipe brackets /

' - hooks at least (02) nos. at each service connection before and after

service valve (punched / drilled in the wall with wooden plug).

f. Meter found inside the premises shall also have to be relocated to
outside of the premises by carrying out necessary alteration in houseline
up to the outlet of meter accordingly.

g. After commissioning & completion of each connection, the contractor
must check all joints by soap solution to ensure that the all joints are
completely leak free.

h. All Gl fitting shall be painted with Silver enamel color.

i. All service valves will be painted with Red enamel color.

. Completion of all the above activities as directed by the SSGC's Site
Engineer.

K. The Payment will be made for the actual work done as per TOR/Scope

' ) of Work
- Grand Total : ~

In words Rupees:

v A y :
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Rehabilitation of Distribution Network (6) I Distribution -LR
G.  Annexure SSGC

1. SOPs for Polyethylene Pipe (Socket Fusion, Butt Fusion & Electro Fusion)

Socket Fusion (Temp 275 + 15°C)

In this method the pipe end & fitting sockets are heated to fusion temperature using a heating bush
and a heating spigot respectively.

Before each welding operation check the welding temperature of the heating plate preset to (260 + /-
10 °C). Heating bush and heating spigot must be free from contaminations. Saw / cutter suitable for
plastic pipes. In case of pipe having diameter from 15 mm to 20 mm peel the pipe end with peeling
tool. The blades must be the adjusted to the required diameter using and appropriate mandrel gauge.

The Heating time and cooling time of different diameter of pipe fitting is shown in below
table.

Size (mm) Heating Time (In Sec) Cooling Time (In Min)
20 mm 5-8 02 Minutes
40 mm 12-15 05 Minutes
63 mm 25-30 08 - 10 Minutes

Butt Fusion:

Make sure the welding temperatures, pressure & times are known in advance as applicable to the
pipe of fitting to be fused. Remove loose dirt/dust from the jointing surface. Before welding to ensure
that the joint faces are parallel. Protect the working area from direct sunlight and rain. Check the butt
fusion equipment is clear & is in working order. When the joint faces have heated up, they are released
from the heating plate. The change over time should be as short as possible otherwise the molten
joint faces will Freeze & poor joint will result.

i.  The pipe should be trimmed within the machine by using trimming tool, which should be operated
until the pipe surfaces are parallel for better alignment of two ends.

ii.  The Heating plate should operate within the correct temperature zone and non-stick surfaces
clean and undamaged.

iii.  The pipes are then brought into contact with the heating plate under the appropriate pressure;
until 2 mm bead of polymer around the pipe indicates its full contact with the heater.

iv.  Heating of the pipe ends for appropriate period of time is carried out following release of applied
pressure.

v. At the end of heating period, the Heating plates and pipes are separated and the pipe ends
brought quickly into contact under the appropriate fusion pressure which should be maintained
for the specified cooling period.

vi.  The resultant joint bead profile should then be examined for uniformity, dimension, cleanliness &

evenness.
vii.  Fusion Condition for Butt Fusion Jointing (Temperature 205+ 8°C) are shown in below table.
Dia. of Pipe Heating Time Cooling Time Bead Width
125 mm 120 Sec 15 to 20 Minute 9mm
180 mm 140 Sec 15 to 20 Minute 11 mm

N\
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vi.

Rehabilitation of Distribution Network (‘) ! Distribution -LR
Electro Fusion: $SGC

Only use automatic welding machine which is suitable & provide the required welding voltage for the
joint & switch off the welding current automatically as soon as the socket fitting has been heated. The
pipe surface & the inside of the socket fittings is electrically heated to welding temperature & welded
by means of electrical winding incorporated in the socket fittings. The welding factor (e.g. time) are
set on the welding machine according to the diameter & the nominal pressure of the pipe. Once the
machine has been switched ON, the welding process is automatic.

The pipe joint must be left to cool for about 10 minutes depending upon the dimensions.

The welding machine must provide the required welding voltage for the fitting and switch off the
welding current automatically as soon as the fitting has been heated to the correct temperature.
The surfaced pipes to be welded immediately.

The welding machine is connected to the fitting by a welding lead.

The contact surface of welding machine lead must be cleaned and be connected | fixed properly
in the fitting to get the accurate result | fusion.

The weld joints should remain up to appropriate cooling time depending upon the diameter of
pipe & fittings.

As fusion process is complete no disturbance is allowed till its cooling time is completed.
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SeeTon A

(On Stamp Paper @ Rs.100 for first Rs.100, 000 and Rs.50 per subsequent Rs.100, 000 of Guarantee Value)

BID BOND FORMAT

Sui Southern Gas Company Limited,
ST-4/B, Sir Shah Muhammad Suleman Road,
Block 14, Gulshan-e-igbal,

Karachi.

Tender Enquiry No SSGC / SC /

Dear Sirs,

In consideration of Messrs hereinafter
called “The Bidder” having submitted the accompanying bid and in consideration of value received from

we hereby agree to undertake as

follows:

1.

o

(7S]

4.

5.

To make un-conditional payment of Rupees upon your return demand without further
recourse, question or reference to the Bidder or any other person, in the event of the with drawl of the
aforesaid Bid by the Bidder before the end of the period specified in the Bid after the opening of the same
for the validity thereof, or if no such period to be specified within 120 days after said opening and or in
the event that the Bidder within the period specified thereof, or it no period be specified with 15-days
after prescribed forms are presented to the Bidder of signature the Bidder shall fail to execute such further
contractual documents if any as may be required by the Company, or on the Bidders’ failure to give the
requisite Performance Bond as may be required for the fulfillment or resulting Contract with 10 days of
the acceptance of the Bid. '

To accept written intimation(s) from you as sufficient evidence of the existence of default or non
compliance as aforesaid on the part of the Bidder and to make payment immediately upon receipt of the
written intimation. '

No grant of time or other indulgence to, or composition, or arrangement with the Bidder in respect of the

- aforesaid Bid with or without notice to us shall in any manner discharge or otherwise, however, affect this

guarantee and our liabilities and commitments hereunder.
The guarantee shall be binding on us and our successors in interest and shall be irrevocable.

This guarantee shall remain valid upto

Yours faithfully,

Note: Any extensions / amendments (in all guarantees/bonds) if required shall be made on stamp papers of

Rs.50




e

(On Stamp Paper @ Rs.100 for first Rs.100, 000 and Rs.50 per subsequent Rs.100, 000 of Guarantee Value)

PERFORMANCE BOND FORMAT

Sui Southern Gas Company Limited, Bank Guarentee #...........oceeieiiini.
ST-4/B, Sir Shah Muhammad Suleman Road, Date of Issue : ...
Block 14, Gulshan-e-Iqbal, Date of Expiry : ..oooovvviiiniiniinninanes
Karachi. AMOUNE X ouviiiiiiiiiiiiiici e,

Tender Enquiry No SSGC/SC/

Dear Sirs,
In consideration of your entering/having entered into Contract No. with
M/s. hereinafter called “The Contractor” and in consideration of value

received from the Contractor, we hereby agree and undertake as follows:-

1.

_td

To make un-conditional payment of Rupees and un-conditional payment in such
amount as you may require from time to time as and when called upon by you to do so, not exceeding in
the aggregate payment of Rupees , being the amount covering liquidated
damaged and security for the due fulfillment by the Contractor of al’ liabilities, obligations, commitments
and total and faithful performance of the above Contract by the Contractor as specified in the: above
mentioned Contract upon your written demand(s) without further recourse, question or reference to the
Contractor or any other person in the event of the Contractor’s default in compliance with its obligations,
liabilities and faithful performance arising under and in pursuance of the Work committed by it in the
above mentioned agreement of which you shall be the sole judge.

To accept written intimation(s) from you as sufficient evidence of the existence of default or non

. compliance as aforesaid on the part of the Contractor and to make ;ayment immediately upon receipt of

the written intimation.

To keep this guarantee in full force from the date of this guarantee till the Contractor’s obligations as
specified in the above referred Contract and all other obligations of the Contractor as are contained in the
above contract are duly fulfilled by the Contractor to the satisfaction of the Company.

No grant of time or other indulgence to, or composition, or arrangement with the Contractor in respect of
the performance of its obligations under and in pursuance of the said agreement or any clause thereof,
with or without notice to us shall in any manner discharge or otherwise howsoever effect this guarantee
and our liabilities and commitment there under.

The guarantee shall be binding on us and our successors in interest and shall be irrevocable.

This guarantee shall not be affected by any change in the constitution of the guarantor bank or the
constitution of

This guarantee shall remain valid upto




DECLARATION FORM

(FORMAT OF DECLARATION)

M/s. [the Seller/Supplier] hereby dectares its intention not to obtain or induce
theprocurement of any contract, right, interest, privilege or other obligation or benefit from Sui Southern
GasCompany Limited or any administrative subdivision or agency thereof or any other entity owned or
controlledby Sui Southern Gas Company Limited (SSGCL) through any corrupt business practice.

Without limiting the generality of the foregoing, [the Seller/Supplier] represents and warrants that it has
fullydeclared the brokerage, commission, fees, etc., paid or payable to anyone and not given or agreed to give
andshall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through
anynatural or juridical person, including its affiliate, agent, associate, broker, consultant, director,
promoter,shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback,
whetherdescribed as consultation fee or otherwise, with the object of obtaining or inducing the procurement of
acontract, right, interest, privilege or other obligation or benefit i1, whatsoever form from SSGCL, except
thatwhich has been expressly declared pursuant hereto.

[The Seller/Supplier] certifies that it has made and will make full disclosure of all agreements
andarrangements with all persons in respect of or related to the transaction with SSGCL and has not taken
anyaction or will not take any action to circumvent the above declaration, representation or warranty.

[The Seller/Supplier] accepts full responsibility and strict liability for making any false declaration,
notmaking full disclosure, misrepresenting facts or taking any uction likely to defeat the purpose of
thisdeclaration, representation and warranty. It agrees that any contract, right, interest, privilege or
otherobligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights
andremedies available to SSGCL under any law, contract or other instrument, be voidable at the option
of SSGCL.

Notwithstanding any rights and remedies exercised by SSGCL in this regard, [the Seller/Supplier] agrees
toindemnify SSGCL for any loss or damage incurred by it on account of its corrupt business practices andfurther
pay compensation to SSGCL in an amount equivalent to ten times the sum of any commission,gratification,
bribe, finder’s fee or kickback given by [the Seller/Supplier] as aforesaid for the purpose ofobtaining or inducing
the procurement of any contract, right, interest, privilege or other obligation or benefitin whatsoever form of
SSGCL. '

SIGNATURE & STAMP
NOTE

1. The above declaration is to be furnished along with the bid on letter head, for bid(s)amounting to total bid
value of Rs. 10,000,000/~ (Ten million) or above.

2. Please note that submitting the declaration is a mandatory requir:ment.




CONTRACT FORM

Contract No. SSGC/SC/

ARTICLES OF AGREEMENT

THIS AGREEMENT, made and entere into this day of , 2018 by and between Sui Southern
Gas Company Limited, having its office at ST-4/B, Sir Shah Muhammad Su!eman Road, Block 14, Guishan-e-Igbal,
Karachi, hereinafter referred to as the -~ “Company“ of -the one part and M/s.

hereinafter referred to as the “Contractor”, (which
expression shall include the successors, of the said firm, heirs, executives, administrators and assigns of the Partners of
the said firm individually or severally) of the other part.

WITNESSETH:

WHEREAS, under the procedures, bids have heretofore been received by the Company for carrying out &
» work and the tender of the Contractor for the said work has been accepted by the Company.

NOW THEREFORE, for and in consideration of the promises, negotiations, covenants and agreements hereunder
contained and to be performed by the parties hereto, the said parties hereby covenant and agree as follows:-

Article-1 Work and Cost of the Work:

i) In consideration of the covenants and agreements to be kept and performed by the contractor and for
the faithful performance of this Contract and the completion of the work embraced therein according to
the specifications and conditions herein contained and referred to or agreed to in course of subsequent
negotlatlons and in accordance with the Contract, the Company shali pay and the Contractor shall
receive and accept as full compensation for everything furnish and done by the contractor under this
agreement as sum of approximately Rs.
(. ), or such other sums as may be

. ascertained in accordance with the conditions of Contract, etc. and at rates quoted against each item of
work and agreed to and accepted by the parties as one instrument, and at the times and in the manner
prescribed by the conditions of the Contract.

ii) The Contractor at his own proper cost and expense shall do all work and furnish all labour, materials,
tools, supplies, machinery and other equipment ‘and plant that may be necessary for the satisfactory
completion of all the works as set forth in the contract documents.

Article-2 - Time:

The maintenance of a rate of progress in the works at a rate which will result in its completion within
the specified time, is of the essence of the contract and the Contractor agrees to proceed with all the
due diligence and care at all times to take all precautions to ensure the timely completion as defined
herein; time being deemed to be essence of the Contract of part of the Contractor.

The said work shall be started on the Contractor’s receipt from the Company of a written order to
proceed, and the Contractor shall have the work called for duly and fuily complete in total .
months {including (__) weeks mobilization period} from the date of issuance of such
order.

Article-3 - Contract Documents:

It is understood and agreed that the contract documents which comprisz this Contract are attached hereto and
made a part hereof and consist of the following :-

a) The Article of Agreement.




b) Bid ((submitted vide letter No. , dated comprising Letter of
Invitation, Instructions to bidders, Scope of Work, Special and General Conditions of Contract,
Tender Form, Bill of Quantities, Drawings, etc.).

c) Company letter No. , dated .
Contractor letter No. ,dated
d) Notice of Award (Letter of Intent (LOI) No.SSGC/MAT/S&C/ , dated
e) Acceptance by the Conrtractor on the copy of LOIL
f) Letter to Proceed No.SSGC/PROC/S&C/____ ,dated
2) Performance Bank Guarantee No. , dited , amounting to
Rs. issued by M/s.

It is agreed by the parties to the contract that this contract shall be executed in two counterparts; one copy to be retained
in the office of the Sui Southern Gas Company Limited and one given to the Cortractor.

IN WITNESS WHEREOF the parties hereto have executed this Contract at Karachi in two counterparts by their duly
authorized representatives as of the day and year herein above set forth.

Signed for and on behalf of Signed for and o behalf of

M/s. Sui Southern Gas Company Limited M/s. Karachi
Signature : Signature :

Name : Name :

In the présence of :

Signature : Signature :

Name : Name :

Signature :

Name :




Supplier code:

FORM-X
BANK ACCOUNT DETAILS

(Mandatory requirement for Digital Online Banking)

As per FBR Regulations ref # C.No.4 (24) IT-Budget/2021-142150-R dated 23™ Sept’2021 to make the
payment online w.e.f. 01-11-2021. All beneficiaries are required to fill in the below details, which is
mandatory:

Name of Firm:

Address of Firm:

CNIC #:,

NTN #:

Bank Name:

A/C Title name:

Branch code:

Bank A/c #: (16 Digits)

Bank IBAN #: (24 Digits)

[J Information already submitted.

Authorized Sign & Stamp

Date:

Note: All payments transactions will be e Qgt\i\‘guve : tioned Account details. This is only a

one time information to be provided by thg " bd. Incase if the above detail has already
submitted, please tick the box above “InfoRatafion e submitted” and also ensure Form-X is
duly signed & stamped.

i
1

w
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ANNEXURE: |

Declaration of Ultimate Beneficial Owners Informafion for Public Procurement Contracts.

1. Name

2. Father's Name/Spouse's Name

3. CNIC / NICOP/Passport No.

4. Nationality

5. Residential address

6. Email address

7. Date on which shareholding, control or interest acquired in the business.

8. In case of indirect shareholding, control or interest being exercised through intermediary

companies, entries or other legal persons or legal arrangements in the chain of ownership or
control, following additional particulars to be provided:

1 2 314|567 8 9 10
Legal form Percentage of | Percentage of ldentity of
{Company/Limited _E - shareholding | shareholding, Natural Person
Liability Partnership Bl s control or Control or .who Ultimately
/Association of | £ interest of BO Interest of owns or
Persons/Single gl 2| 8 » | intheLegal | Legal Person Controls the
Member n\: of 35 @ Person or or Legal Legal Person or
g Company/Partnership 51 % p %‘ 3 Legal Arrangement in Arrangement
@ | Firm/Trusted/Anyother | 5 | 3 | 9 31 < Arrangement | the Company
z Individual, Body s | Pl elo|T ~
2
Corporate (to be 51| 8 5
Specified) 2 3 @
5| €
|8
©
a]
. " _‘,:"
9. Information about the Board of Directors (details shall be provided regarding number of

shares in the capital of the company as set opposite respective names).




e e I s e

Partli

THE GAZETTE OF PAKISTAN, EXTRA., MAY 14,2022 |

1

2

3

4

5

7

8

Name and
surname (in
block Latter's)

CNIC no (in
case of
foreigner
Passport No)

Father's /
Husband’'s
Name in Full

Current
Nationally

Any other
Nationality
lies)

Occupation

Residenti
ally
address
in full of
the
registered
/ principle
office
address
fora
subscribe
rs aother
that
natural
Person

Numbers of
shares taken
by cash
subscribers (in
figures and
words

Total numbers of shares taken (in figures

and words)

Marne and signature
(Person authorized to issue notice on behaif of the company)

v Azmran,,

10. Any other information incidental to or relevant to beneﬁcia.lvowf\er(s).‘ ,

g
A
v .




* Form of Bid-Securing Declaration

[The Bidider shall fill in this Form in accordance with the instructions indicated.]

_ Date: [date (as day, month qnd year)]

e o B wir;?:,_No _[mumber of Biilding process]

Altemmve No [msert zdentzﬁcatxorr No zf this i isa Bui Jfor an alternative]

ey vﬂm&“

'*ﬂ' 4' "'ﬁw ﬁ%’ -

o I i v . - §

Ta: [campletc mzme of Pro;;ngedgency] B s ' R f ;J o~
We ﬂwmndermgnexﬁdedare that: b TR T, = L :

5 %1,‘1 "y
We. understand"t;':at, acgo.rding to your c:onchhons, Bids mus;g be supported by CY ‘Bid-
Setu:mngeslma'xahon.x M "’5&% P o 1—’9—

. We accegt that we'will be blacklisted and henc}eform cxoss. debarred’ for part;gpahng m.

;r\,speﬁtwe;tategory of public procurement proceedings fm'.,a period oﬁ(not mote ﬂwn}

. six months, if Tail to abide with a bid. seguring declaratmn,e.however without mdiﬂgmg \._

m co%zpt and fraudulent’ practxcas, 1f we. are'»m breach of ¢ our 'oohganort(s) nndg; the

BJd:condIﬁUns, becausa We

(a) * have thhdrawn u Bxd du:mg;the pe'hed;of B1d vahdlty’spemﬁed i theLe"@x
&, #“of Bid; or 'f.“:.i_- o i o Al i

o .\: 2 !. A -

rﬂ'.:,..i - Jﬂ?sw

,%;*

(b)»u havmg been nonﬁed of the acceptam:e of our. Bid by tﬁe Procurmg Aglmcy

w.2=during the period of Bid validity: (i) faﬂ Qr refuse tQ, sxgm the Contract; or. (i) fail
or refuse to furnish- the Performance bemmtv
3 accozdance with the ITB . s )

g # “' \“’ .—s’. e

L o ?s"
wub _“"

“We unde*stand Ltus Bid' ‘%ecurmg Declarablon shall explre xf we are n g{? !:he' suc..
B1dder, upon the: earlier of (i) our recemt Sf your notxﬁcatxon o us o

the nage’ fof the«*
successful B1dder, ot, (i) twenty»é1ght davs after the eo:puainon 3 ou,p-*‘Bld, ,a_% 43

,

#9:‘ .‘\;g w “‘. “_,, ‘_! e “t .- ) ¢ %
Name of memlddw ‘“’“m,,ﬂ " - N
. '\“f? . 2 el R

T <
Ay, A 3 - _5,4:-"\."‘
T1tle of the person sw'mng the Bld,m‘ TRy A Gy s
; S ¥ ;m ,1; a-?ﬂg& ;g ,*;‘-‘z‘ S5
Signature of tne pe-'son named above o . L

Date 51g11ed ‘;{fz”“t:’-?‘*a» Ty - s nm «wt:}@fﬁf ) .

it 1"-‘

*: In the case of the Bid submltted by joint venture specify the name of the Joint Venturs as Biddet
**! Petson signing the Bid shall have the power of attorney given by the Bidder altached to the Bid

[Note: In cusa of a [aint Veuhure, the Bid-Securing Decharation must be in the name of all members to the Joint
Verhre that submits the Bid.|
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SUI SOUTHERN GAS COMPANY LIMITED
PROCUREMENT DEPARTMENT

BLACKLISTING MECHANISM
(REVISION-1)

1 BACKGROUND

In pursuance of Rule-19 of Public Procurement Rules, 2004 read with Rule-2(f) (f2) and the criteria
for Blacklisting of Suppliers and Contractors / Consultants doing business with the SSGCs is reiterated
hereafter to eliminate unfair trade practices.

2 SCOPE

The procedure shall be applicable and remain in force, along with any amendments thereto, within Sui
Southern Gas Company Limited (“*SSGC”) until any clear instructions or guidelines are impacted by
the Government through Public Procurement Regulation Authority (PPRA), Pakistan Engineeting
Coungil (PEC) , or any other competent forum. The procedure shall also be applicable on the pre-
qualified firms. The procedure shall be applicable on any “Person(s)/ Firm(s)”, which for the purposes
of this Mechanism shall inter alia include suppliers, bidders, contractors, consultants, firms,
individuals, and organizations transacting business with SSGC. Wherever any provision of this
Mechanism shall be in confliet with provisions of any applicable guidelities of dotior agencies, or any
other applicable Statute / Law or Rule enforced at the time in Pakistan, the provisions of such

applicable guidelines, laws, or rules shall prevail. This SOP shall become a part of the futwre Bidding
Documents. '

3 DEFINITION OF TERMS

3.1 "Appellate Authority" - Authority to Appeal against issuance of Blacklisting Order.

32 "épcfeal“ - Right of firm/individual to lodge protest against the issyance of Blacklisting

rder.

3.3 "Procuring Agency" - Any department/division/factory/project exercisihg general and/or
administrative control over the unit,

3.4 "Blacklisting Ordet" - An administrative penalty disqualifying a firm/individual from
participating in procurement for a given period.

3.5 "Suspension” - The administrative penalty imposed for infractions committed during the
competitive bidding stage, whereby such firms/individuals are prohibited from further
participation in the bidding process of Procuring Agency.

3.6 "Contract Implementation"” - A process of undertaking a project or contract in accordance
with the contract documents.

3.7 "Termination of Contract” - Extinction of contract by reason or resolution or rescission
under applicable rules/regulations/laws arising from the default of the firms/individuals.

3.8 "Delist" - Removal of suppliet/contractor from blacklisting.

3.9 “PA-Project Authority - — A three-member committee comprising of User, HSE&QA &

Procurement Deptt. to address the issue.
3.10 RPC-8SG’s Rights Protection Committee ~ To examine the justification of PC.

Page 1 of 10
Dated : 12" October 2020
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4.

REASONS FOR BLACKLISTING

4.1

4.2

The following shall comprise the broad multilateral gmdclmes for blacklisting:

4.1. 1 "Corrupt Practice” means the offering, giving, recewmg, or soliciting, dlrectly or
indirectly, of anything of value ta influgnce the action of a public official in the
procurement progess or in contract execution;

4.1.2 "Fraudulent Practice” means a misrepresentation or omission of facts in order to
influence a procurement process of the execution of a contract;

4.1.3 "Collusive Practice” means a schemi¢ or arrangement between two or more
bidders, with or without the knowledge of the Purchaser, designed to establish
bid price at artificial, non-competitive levels, and

4.1.4 "Coetcive Practice” means harmirg or threaterting to harm, direetly or indirectly,
Person(s) / Firm(s) or their property to influence théir participation in the
pracurement process of affect the execution of a contract,

In addition to above, blacklisting of firms/individuals may be resorted to when the
chatges are of serious nature, which include but are not limited ta the following:

42.1 Competitive Bidding Stage

During the competitive bidding stage, the Procuring Agenoy shall impose on bidders or
prospective bidders the penalty of Suspension from participating in the publie bidding
process, without prejudice to the imposition of additional administrative sanctions as the
internal rules of the agency may provide and/or further criminal prosecution. as provided
by applicable laws, for violations committed whichi ingliide but are not limited to the
following:

i.  Submission of eligibility requirements containing false information or falsified
documents, '

ii. Submission of bids that contain falsé information or falsified documents, or the
concealment of such information in the bids in order to influence the outcome of

~ eligibility scteening or any other stage of the public bidding.

iii. Submission of unauthorized or fake documents for pre-qualification/ tendering i.e.
without specific authorization from the principals/ matwfacturers etc,

iv. Failure of the firm to provide authentic Warranty Undertaking and Performa
Invoice of the manufacturers / Principal / Trading house.

v.  Failure of the firm to submit specific authority letter of the Original Equipment
Manufacturer (OEM) for participation in a particular tender;

vi. Unauthorized yse of one's hame, or using the name of the name of another for
purpose of public bidding.

vii. Deviations from specifications and térms & conditions of the purchase
order/contract.

viii, Withdrawal of a bid, or refusal to accept an award or refusal to perform the job or
enter into contract with the government without justifiable cause, after he had been
adjudged as having submitted the Lowest Calculated Responsive Bid or. Highest
Rated Responsive Bid.

ix. Refusal or failure to post the required performance security within the prescribed
time,

x.  Refusal to clarify or validate in writing its Bid during post qualification within a

period of seven (7) working days, or as may be specifically prescribed, from receipt
of the request for clarification.

Page 2 of 10
Dated : 12 Octaber 2020
Revision-1 ; Dt: 3 Sept 2024

'S{Procuremen

n
%
o




xi.  Any documented unsolicited attempt by a biddet to unduly influence the outcome
of the bidding in his favor.

xii. Any attempt to give illegal gratification to aty representative of the purchaset to
influence the process of procurement.

In addition to the penalty of susperision, the bid security posted by the concerned bidder

or prospective bidder could also be forfeited / encashed.

42.2 Purchase Order/ Contract Impletnentation Stage

During the Purchase Order / Contract implementation stage, the procuring entity shall impose on
contractors after the termination of the conttact the penalty of suspension frorh participating in
the public bidding process, without prejudice to the imposition of additional administrative
sanctions as the internal rules of the ageney may provide and/or further crintinal prosecution, as
provided by applicable laws, for violations committed which include but are not limited to the
following
i.  Failure of the contractor, due solely to his fault or hegligence, to mobilize and start work
or performance within the specified period in the Latter to Pracsed.
jii. Failure by the contractor to fully and faithfully comply with its contractual obligations
without valid cause, or failure by the contractor to comply with any written lawful
instruction of the Procuring Agency or ity representative(s) pursvant to the
implementation of the contfact, For the procurement of infrastructure projects or
consultaney contrasts, lawful instructions include but are not limited to the following:
a. Employment of competent technical Person(s) / Firm(s)nel, competent engineers
and/or work supervisors;
b. Provision of warning signs and barricades in accordance with approved plans and
specifications and contract provisions;
¢. Stockpiling in proper places of all materials and removal from the project site of
waste and excess materials, including broken pavement and excavated debris in
accordance with approved plans and specifications and contract provisions;.
d. Deployment of committed equipment, facilities, support staff and manpower; and
e. Renewal of the effectivity dates of the petformance security after its expiration
during the course of contract implementation.
f. Non-Performance of the supplier in respect of tender terms & conditions and the
delivery / supply of material.

iii. Assignment and subcontracting of the contract or any part thereof or substifution of
key Person(s) / Firm(s)nel named in the proposal without prior written approval by the
Procuring Agency.

iv.  For the procurement of goods, unsatisfactory progress in the delivery of the goods by
the manufacturer, supplier or distributor arising from his fault or negligence and/or
unsatisfactory or inferior quality of gOst, as may be provided in the contract.

v. Forthe procurement of consulting services, poor performance by the consultant of his
services arising from his fault or negligence, any of the following acts by the consultant
shall be construed as poor performance:

a. Defective design resulting in substantial corrective works in design and/or
construction;

b. Failure to deliver critical outputs due to. consultant's fault or negligence;

¢. Specifying materials which are inappropriate, substandard or way above
acceptable standards;
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d. Allowing defective workmanship or works by the contractor being supervised by
the consultant; and

€. Submitting CV's of key Person(s) / Firm(s)nel in the prequalifying process or bid
documents of professionals that are not in actual employment of the bidder,

V1. For the procurement of infrastrycture projects, poor performance by the contractor
or unsatisfactory quality and/or progress of wotks apising from his fault or
negligence. =

vii. Willful or deliberate abandonment or non-performance of the project or contract
by the contractor resulting to substantial breach thereof without lawful and/or just
cause.

In addition ta the penalty of suspension, the performance security posted by the contractor could
also be forfeited.

4.2.3 In addition to above, other grounds for blacklisting of firms/individuals include but are not

ii.
iii.
iv.

vi.
vii,

viii.

ix.

xii.

limited to the following:

Obtaining fraudulent payments;

Obtaining contracts by misleading the purchaser:

Refusal to pay 8SGC dues ete.;

Failure ta fulfill contractual obligations;

Changes in the status of firm's ownetship/partership ete. causing dissolution  of the firm
which exisied at the time of intspection / bidding priot to original registration of the firm;
Registration of 3 firm with 4 new name by the Proprietor or family or 8 naminee thereof of a
firm that has been already blacklisted;

Consequential operational damages caused to SSGC equipment or infrastructure as a result
of equipment or parts thereof supplied on trial basis or due to failure of such equipment;
Contractors who have negotiated Plen Bargain under the National Accountability Ordinance
1999, or contractors involved with any other criminal proceedings conducted by any
investigation agency where default has been proved specifieally in relation to supplies made
to or contracts concluded with SSGC.

Involved in litigation or needless petitioning to influence or obstruct the procurement process
either on his own behalf or at the behest of any other vested interest;

A firm may be disqualified for a period extendable to two years in case a decision by a court
is awarded against the said firm after litigation, or where the firm is involved in litigation at
least three times during two financial years, or where a firm has on account of litigation caused
substantial financial losses to S8GC;

Blacklisted by other Federal and Provincial Govertment Ministries / Divisions / Departments
and organizations / autonomous bodies subordinate thereto; and

Blacklisting in case of Joint Venture firms will also result in termination of the concemed
Joint Ventures Partners.

SYSTEM.OF PENALTIES. -

For the purpose of uniformity, following system of penalties shall be adopted fot procurement
of goods, warks and services:

5.1. Blacklisted and henceforth cross debarred for participation in any public procutérment or

disposal proceedings for the period of not more than ten vears, if corrupt and fraudulent
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5.3
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practice as defined in these rules is established against the bidder ot the bidders in pursuance
of blacklisting proceedings:

blacklisted and henceforth cross debarred for participation in respective category of public
procurement of djsposal proceedings for a petiod of not more than three years, if the bidder
fails to perform his contractual obligations during the execution of contract or breaches the
contract due to his capacity and capability to perform or otherwise, However, procuring
agency shall initiate such blacklisting or debarment proceedings after exhausting the forum
of arbitration, provided that such provision exists in the conditions of contract, and if such
faifure or breach is covered in the respective dispute settlement ¢lapses of the contract, and

blacklisted and henceforth cross debarred for participation in respective category of public
procurement or dispesal proceedings for a period of not more than six months, if the bidder
fails to abide with 4 bid secuting declaration, however without being indulged in any corrupt
and fraudulent practice,

6. SUSPENSION AND BLACKLISTING PROCEDURE

]'

The supplier or contractor who is to be blacklisted for a specified period is given adequate
opportunity of being heard, '

The supplier or contractar who is to be blacklisted. for a specified period is called for
theeting by providing adequate time, so as ta given him adequate opportunity of being
heard before taking any action.

In case the supplier or conitractor does not attend the meeting on the given date and time a
final notice is served to him / her to attend the mesting on the revised date and time.
Despite the {inal notice, if the supplier or contractor does not attend the meeting as per

schedule, automatieally be considered at fault, Action will be taken as per below clauses §
to 9.

A three-member committee will form comptising of Usér, Procutement and HSE&QA
departments to address the issues in the meeting with the supplier or contractor. Members
of committee may not below of grade IV,

In case the supplier or contractor is found at default based on the fact of the case as
well as the tender termis and conditions, and do not justify the grounds of his default as
per the tendet ters and ¢onditions, the approval is sought from the management for

their temparary or permeant blacklisting alongwith encashment of bid bond ot PBG as
the case may be.

The decision of the management is communicated to the defsulted supplier or
contractor through a formal letter.

A copy of the Jetter of the defaulted supplier / contractor alongwith covering letter with

pertinent documents is / also forwarded to the Authority (PPRA) for uploading on
PPRA website.

The blacklisting information of the supplier / contractor is uploaded on the websites.
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9. Any bidder not satisfied with the decision of the procuring agency, may lodge an appeal
in the relevant court of jurisdiction,

10, After coming into force the procurement contracts, the dispute between the parties to
the contract shall be settled by arbitration.

7. STATUS OF BLACKLISTED FIRM/INDIVIDUAL

Blacklisting of a firm/individual will not affect athet angoing eontracts/works/supply ordets.
However, such blacklisted firmn shall stand barred from all future tender processes/participation and
Standing Security, if any, could be confiscated until recovery of financial damages ascertained by
the aythority while issuing Blacklisting Order.

8. DELISTING

A temporary blacklisted.firm / individual shall be automatically restored after the period for the
penalty has elapsed, unless the procuring agency wants to maintain the blacklisted status of firm /
individual due to justifiable reasons with the prior approval of Appéllate Authotity. In the latter
case, the temporary blacklisted firm / individual shall be restored.

9. AMENDMENTS

9.1 In the implementation of Blacklisting Mechanism, the modifications may be introduced
thereto through the amendment of its specific provisions as the need arises.

9.2 Any amendment to this Blacklisting Mechanism shall be applicable to tenders advertised
for bid after the effectivity of the said amendment, .

10. EFFECTIVITY

The Blacklisting Mechanism or any amendments thereof shall take effect immediately and from
the date of its issuance. All future tender documents must be goverted by these instruetions.
However, these cannot override the provisions of Public Procurement Rules, 2004,

11. The Steps to be Followed are As Under

The causes and reasons to be taken into consideration for Debarment / Blacklisting of any Person(s) /
Firm(s) are given as under:

1. PRE-AWARD STAGE:

The following shall be considered, inter alia, the events / reasons for initiating proceedings under
this Mechanism at the Pre-Award Stage:

i Indulging in Corrupt: Fraudulent as well as Collusive practices.

ii  Submission of false and sputious documents, making false statements, making frivolous
complaints and allegations to gain undue advantage,
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ifi Commission of embezzlement, criminal beach of trust, theft, cheating, forgery, bribery,
falsifications or destruction of records, receiving stolen property, false use of trademark,

securing fraudulent registration, giving false evidence, furnishing of false information of
serious nature.

iv  Submission of false bid security or infringement of documents te get undue monetary or
any other benefit.

v Breach of confidentiality of evaluation process based on illegal aceess or in any way to get
undue benefit or to pravide benefit or 10 frustrate the bidding/evaluation process. This will
also include attempts to sabotage the bidding process directly or indireotly.

2. POST- AWARD STAGE:

The following shall be considered, interalia, the events / reasons for initiating proceedings under this
Mechanism at the Post-Award Stage:-

i. Extraordinary delay in signing or refusal to accept the Notification of Award and/or the
contract without any cogent reason.

it. Misconduct, i.e., failure to proceed with the sighed contract, withdrawal of commitments,
quoting an unreasanably and unfairly low financial offer and subsequently withdrawing
such an offer, frustrating the evaluation/bidding process and not responding to written
communication in a reasonable time.

iii. Causes mentioned in Sub-Clauses i, i and it above;

iv. Submission of fake / frivolous or mutilated Performance Guarantee or Advance Payment
Guarantee etc.

V. Non-satisfactory performance during the execution of the contract / purchase order.

vi. Non-performance or Breach of provisions / clauses of the contract agteements/tender
terms.

vil. Notwithstanding the warranty/defect liability period, any defect in a product, équipment,
plant, facility or services rendered that may subsequently surface during field operatians
within § years of its commissioning.

viii. Failure to honour obligations within warranty period or defect liability period as defined
in the contract.

3. OTHER CAUSES :

i. The Person(s) / Firm(s) is blacklisted by any Government department in Pakistan, or it is

established that the firm is involved in any kind of corruption or corrupt practices anywhere
in the world.

ii, Violations of provisions / Instructions set down in the Bidding Documents,
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iii. Any attempt / activity to malign or bring SSGE into distepute and harm its interest(s).

iv, Person(s) / Firm(s)(s) blacklisted by International Financial Institutions (donort agencies)
will be liable to be blacklisted after receipt of confiration from the donor agencies
without any further proceeding.

v. Any other cause deemed just and appropriate by CPPA in the given circumstances,

Note: (1) If above mentioned causes occur either on part of the principal biddér or the lacal agent, both
shall be considered for blacklisting / debarment.

(2) The authorization of the foreign bidder to local agent shall contsin his complete particulars
including the name of the company, name of the owner, National Tax number (NTN), CNIC
(Computerized National Identity Card) No. ete. In case, the said inforniation is found to be
missing, even after calling for the same within a reasonable time, the authorrity letter shall not
be aceepted,

(3) The Bidding Documents shall be igsued against original authority Jetter or in case of scanned
copy, the email of the foreign bidder shall be enclosed. However, at the time of bidding, the
original authority letter shall be attached with the bid. In the absence of the same, the bid shall
be rejected,

4. FORMULATION of 88GC’s Rights Protection Committes: A permanent Committee namely
“88GC’s Rights Protection Committee (RPC or Caommittee)” shall exarnine the justification of
the reasons given by the Project Autharity prior to blacklisting. Métaber of RPC mitist be one
grade up from. the members of PA, '

PROCEDURE FOR BLACKLISTING

(9.8

Upon receipt of or obtaining infortation and/or knowledge that any Person(s) / Firm(s)(s) is
involved in practices mentioned in hereinabave under the heading of Pre-Award Stage; Post-
Award Stage and Other Causes, the concerned Project Authority / formation shall promptly
formulate its recommendations and submit through the Managing Director, 8SGC to S8GC’s
RPC / Comtnittee along with its findings, details of chatges and documentaty evidences to
initiate proceedings under this Mechanism.

6. INITIATION OF AN ACTION

(i) Within a period of 15 days after receiving the recommendations of Blacklisting /
Debarment from the concerned Project Authority, the Convener of the Committee shall
issue a Show Cause Notice (“Notice”) theteby informing the Person(s) / Firm(s) about the
alleged charges and shall provide an opportunity to the defend said charges within a time
period of 15 (fifteen) days. ‘

(i) The Person(s} / Firm(s)(s) shall be accorded adequate opportunity of hearing in order to
defend the charges within the given timelines,

(iii) The Notice to the Person(s) / Firm(s) shall be sent at the mailing/postal address as provided
under the Contract or any other address provided by way of subsequent written
communication by the Persons) / Firm(s) The non-receipt of the Notice due to incorrect /
change in mailing address without any written communication shall not be atributable to
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SSGC. In case of nonregeipt of any reply from the accused Person(s) / Firm(s) within the
formulated time, but not less than the time given in (i) abave, the Committee shall have the
right to proceed on Ex-parte basis.

7. DECISION

The committee shall hold an independent inquity/investigation as the case may be, and, which
may include site visits and interviews with the parties concerned. The Comumnittee shall complete
the entire inquiry/investigation, preferably within a period of 30 days after receipt of response
from the Person(s) / Firm(s) against whom proceedings under this Mechanism has been initiated
and shall present the report to the Managing Director, $5GC. If requited, the Committee may
report the case to an appropriate law enforcement agency depending upon the nature of the case
for detailed investigations with the prior approval of Managing Director, 8§GC. iii, The
Person(s) / Firm(s) against whom praceedings have been initiated under this Mechanism shall
not proceed for arbitration/litigation during the proceedings for blacklisting,

. COMMUNICATION OF DECISION

After recommendation for temporary & permanent blacklisting by “SSGC’s Rights Protection
Committee (RPC)”, the Person(s) / Firm(s) concerned shall be informed within 10 days of such
decision. The decision of the Committee will be notified on 88GC ‘s and PPRA’s websites and
shall also be conveyed to Pakistan Engineering Council.

The temporary Blacklisting on the grounds and reasons specified herein above shall be for a
reasonable specified period of time and as a general rule of prudencs, the period may not exceed
three years, except in cases where debarment/blacklisting has been done by any other
govemment department or an International Financial Institution (Donor Agency), In case the

Person(s) / Firm(s) has been blacklisted by the govermnent department or the International
Financial

Institution (donor agemcy) the period of temporary blacklisting/debarment shall be for a
maximum period of 3 years or the time petiod for which the concemed government
department/International Financial Institution (Dotor Agency) debamred the contractor
(whichever is higher). However the permanent blacklisting cannot be revived.

Action aftet the Person(s) / Firm(s) are placed on Blacklisting List:

i. The decision of blacklisting will be immediately circulated to all concerned as mentioned
herein above under the heading Communication of Decision.

i, In case of a contract already awarded to a Person(s) / Firm(s) which has been blacklisted and
termination is either not possible or not feasible, the cancerned Project Authority may proceed
in this case to complete the contract with the approval of Competent Authority. (iii)The
blacklisted Person(s) / Firm(s) shall stand disqualified from bidding from the date of decision
against them, Any pending bids shall also stand rejected, If a contract has already been
awarded to Person(s) / Firm(s), it shall be voidable at the option of SSGC. (iv) A separate
register or data base will be maintained for blacklisted firms indicating reasons and period,
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* 9. Effectiveness

This Mechanism or any amendments thereof shall take effect immediately with the approval
from Managing Director of Sui Southern Gas Company Limited.
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1. PURPOSE

The purpose of this procedure is to identify the context of the organization, assess the risks and
opportunities and establish controls associated with all the activities undertaken by the company to
address risks and opportunities for:

a.  SSGC existing facilities/installations. ’

b.  Any routine/non-routine activity, performed within permanent locations or © ;_.R I: S/
outside permanent locations of SSGC, that requires prior permit/safety L7 e |
analysis to identify and mitigate safety risks. '/”//x,,,, 2 =7 >

c.  Any new project. : -l

d.  Covering all the activities performed by SSGC taking into consideration of
compliance, obligations, risks & opportunities within the scope, external and
internal issues related to scope of operations, requirements, information,
needs and expectations of relevant interested parties.

e.  Providing guidance to employees in relation to hazard identification, risk
assessment and risk control in respective areas.

f. Identification, control, monitoring and management of environmental aspects
and assessment of its impacts.

2. SCOPE

This procedure is applicable to the identification of occupational health and safety hazards and associated

risks, environmental aspects and impacts associated with activities, processes and equipment related to ;e
SSGC existing facilities/instaliations, any new project or any routine/non-routine activity, performed within .t ¥
permanent locations or cutside permanent locations of SSGC, that requires prior permit/safety analysisto =~
Identify and mitigate occupational health and safety risk.

DEFINITIONS & ACRONYMS

HAZARD: Source or situation with a potential for harm in terms of injury or ill health, damage to property,
damage to workplace environment, or a combination of these.
b.  RISK: Combination of probability of occurrence of a hazardous event or exposure and the resulting .
.consquences. ' . -
", OPPORTUNITY: Opportunities can arise as a result of a situation favorable to achieving an intended
, - result, for example, a set of circumstances that allow the organization to attract customers, develop new
" products and services, reduce waste or improve productivity. Actions to address opportunities can also
include consideration of associated risks.
d. SWQOT: Strength, Weakness, Opportunity & Threat.
e.  RISK MANAGEMENT: The set of control measures used to reduce or eliminate specific risk.
f RISK ASSESSMENT: Risk Assessment is a systematic approach to hazard identification. This is the
overall process of estimating the priority of risk and deciding significance of risk.
RISK ASSESSMENT METHODOLOGY: Risk priority shall be defined by the risk assessment matrix.
Hazards related to applicable legal requirements will fall in the high risk category.
HIRA: Hazard Identification and Risk Assessment.
EAIA: Environmental Aspect and Impact Assessment.
IEE: Initial Environment Examination.
EIA: Environment Impact Assessment.
ILL HEALTH: ldentifiable, adverse physical or mental condition arising from and/or made worse by a
work activity and /or wark related situation. .
OHS&E: Occupational Health, Safety & Environment.
PTW: Permit to Work.
MOC: Management of Change.
MOC Owner: The employee who initiates the MOC.
JSA: Job Safety Analysis.
EXECUTING DEPARTMENT: It refers to the department performing the work or is responsibie to get the
work done through contractor. '
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‘4. RESPONSIBILITIES
4.1 Corporate HSE&QA In-charge

Qoo

Managing OHS&E risks and their controls.

Reporting to Senior Management on OHS&E related issues,

Providing support to comorate HSE&QA team and zonal representatives.
Liaise with zonal HSE team leaders/HSE&QA representatives for implementation of this procedure,

4.2 Zonal HSE team leaders

a. Carrying out HIRA, providing and utilizing resources to identify and review OHS&E risks and

implementing their controls in consultation with corporate HSE&QA team.

ge related to OHS&E.

b.  Ensuring that employees, contractors and visitors have sufficient knowled

¢.  Maintaining records of the OHS&E with the help of local HSE&QA team.

d.  Implementing this procedure. Liaise with corporate HSE&QA team if required.
4.3 Zonal HSE&QA represantative 4

a.  Coordinating with Zonal HSE team leader
b.  Liaise with corporate HSE&QA team and
.  Reviewing/monitoring HIRA and EAIA in

4.4 Departmental Head of Executing Departmént

i Acquiring PTW for any activity that requires prior
Ensure implementation of JSA for job/activity pe

4.5 Employees

Participating in the identification and assessm

team leader or HSE&QA representative.

4.6 Visitors & Contractors

I8entifying and reporting any risk or hazard at

- S8GC temporary locations during project executions.

5. DECISION MATRIX

any location of SSGC.: This also in

for carrying out HIRA and EAIA in their zones.
zonal HSE team leader for OHS&E,
their zones and providing input on any changes.

permit to identify and mitigate safety risks.
rformed outside SSGC permanent locations.

ent of OHS&E risks when required by either Zonal HSE

Type of.- |-~ - T
' Risk/Hazard.. | | Methodology:. Responsibillity.-;f_
Assessment: ; e e
Periodic risk assessment of SSGC's existing
HIRA facilities/instailations such as Head office, .Z°“a|’ HSE team
Headquarters, Regional offices etc. Sader
‘On-site Risk assessment (for Permanent-| hDepartme,ntal; .
: ; ; wity |- nead/Contractor
5 Locations) for any routine/non-routine activity |- . ting th
PTW that requires prior permit to identify and executing the
mitigate safety risks ST task/activity |
' ' requiring PTW
Departmental
JSA On-site Risk assessment (for Field Locations) head/Contractor
for any routine/non-routine activity. executing the field
activity

e

Integrated Management System
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Risk assessments for new Projects, major
MoC changes or modifications in existing designs MOC owner
and infrastructure.

Risk Assessment and Management Procedure is divided into five sections based on the type of risk

assessment needed:

Section 1: Context of the Organization.

Section 2: Hazard Identification and Risk Assessment.
Section 3: Permit to Work.

Section 4: Job Safety Analysis.

Section 5: Management of Change.

PROCEDURE

. Section1; . .-
.. Context of the Qrganization.

8.1. Context of the Organization

Management defines scope of the company services and its boundaries considering th_é idfémal and
external issues of the organization. ' )

. . Inconsultation with HSE&QA, Management & Zonal Heads identify external & intemal intérégtéd parﬁes:

and maintain its fist with needs & expectations. Interested parties are those stakeholders who receive
company services, who may be impacted by them, or those parties who may otherwise have a significant
interest in the company. Interested parties may include: :

Interested Parties | - . - Requirements }
Board of Directors Good financial performance, legal compliance/avojdance of
) ,,'“ : fines.
baw e e e -~ ldentification. of applicable - statutory: and. regulatory
quo%cérs[ﬁégulatéfé‘i * requiremehté for the- products' and services provided and |- -
I -7 { understanding of the requirements. - '
Customers Value for money, quality service, facilitation and quick
. response. '
Bank/Finance:-- .. - | Good Financial Performance.: ) .
Employees Professional development, prompt payment, health and safety,
work/life balance, employment security.
Insurance ..v-... - - [-No claims/prompt payment/risk management.
Community No complaint relating to: noise, parking, health and safety,
poliution, waste.
External providers. Prompt payment as per agreed terms, heaith and safety, long-
(Vendors/Suppliers) term working relationship.
Trade Unions | Compiiance of local labor laws.




iii. By using SWOT analysis or any other tool, identify external and internal issues that are relevant to
company operations and its strategic direction and that may affect the ability to achieve the intended
result(s) of integrated management system. Internal and external issues can be positive or negative
that can affect the OH&S management system.

6.1.1.ﬂlnternal issues could include in risk & opportunity assessments, but are not

limited to:

Operations spread in two provinces.

Complex transmission and distribution network.
Succession planning.

Contractual relationships. _

Availability of reliable, qualified and competent workforce.
Staff retention..

Impact of unionization.

@reopop

6.1.2. External issues could include in risk & opportunity assessments, but are not
limited to:

a. Political: Government policies, political stability, international trade agreements etc,
b. Economic: Fuelutility prices, cash flow, credit availability, exchange rates, tariffs and
inflation, general taxation issues etc. :
C. . Sociai: Consumer buying pattern, education level, advertising and publicity, ethical &
. religious issues, demographics etc. . : R E
d. Technological: Intellectual property issues, software changes, internet, technolo
: legislation, associated/dependent.technology, renewable energy etc. ‘

"e. .- Legal and regulatory: Consumer protection, industry-specific regulation and permits,
trade union regulations, employment law, international legistation, human rights/ethical issues
etc. o :

f. Environment: Customer demographics and environmental issues. : :
g..-  Government: The directives from Prime Minister, Ministry of Petroleum (energy division),
. .regulatory bodies like OGRA, SEPA & BEPA etc. i
d. - - Ensuring the policy and objectives are established for the integrated management system
and are compatible with the context and strategic direction of the organization.

e. The management shall monitor and review information about these external and internal
issues during the management review meetings. : .

it
¥

‘?‘r fl o e, T
lways. be proactive about safetyt:

2
1 .
[

3

Lntegrat&\s@%g@agemgnt System —
R o



- iMs PROCERY. ¢

-+~ . Seetion2 ;. .
Hazard Identification. and Risk Assessment

i. Hazard Identification and Risk Assessment :

The Zonal HSE team leader in consutltation with local HSE&QA representatives plan and initiate the HIRA and
EAIA process. The assigned team must be competent and have enough knowledge of the entire process.
Cross functional teams are recommended for such activity to cover all aspects during assessment. The record
of OHS&E risk assessment is maintained in Hazard Identification & Risk Assessment Form
(SSGC-IMS/CRM-F-01). The identification/assessment process shall take into account:
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Routine & non routine activities, any emergency situations.

Activities of all persons having access to the SSGC permanent and temporary locations.
Human behavior, capabilities and other human factors.

Designing of work processes.

Material in use.

infrastructure, equipment and materials at the workplace or project site, whether provided by
organizatiorr or others. : .
Changes or proposed changes in the organization, its activities or materials.

Fabrication, installation & commissioning.

Handling & disposal of waste material. '
Purchase of goods & services. . e
Any applicable legal obligations that is related to risk assessment and implementation of necéssary '

- controis. :

Before commencement of any new operation/activity.
Periodic Review for updating the existing hazard identification and risk assessment information.

At SSGC, we adapt five steps of risk assessment:
Step 1: Identify the hazards. .

Step 2: Decide who might be harmed and how.

Step 3: Evaluate the risks and decide on precautions.

Step 4: Record your findings and implement them. .
Step 5: Review your risk assessment and update if necessary.

Risk Assessment Matrix

"Risk assessment should be carried out as per assessment matrix below:

e

'?’34-,0 Probability
"/o,-,-{y - -
\ Very Likely Likely- Unlikety © Very Unlikely
c Catastrophic Medium
° :
n : -
s . ’ EEE R IR '
‘a Significant . - Medium- Medium”
q ' a
u
e Harmful Medium Mediumn.
n .
c
e ) . I
s Negligible Medium ' Medium
Zzaa
Q . e‘\'l‘ ‘JaSC
D (%
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- HAZARD CONSEQUENCE RATING TABLE

Catastrophic

Mazard may cause death or total loss of one or more badily functions. In
| case of failure a huge financial loss will occur.,

Significant

Hazard may cause severe injury, ilness or Permanent or partial loss of
one or mare bodily functions (e.g. prolong eXxposure tg asbestos resulting
in Asbestosis or prolong exposure to paint fumes resulting in Chronic Lung
Disorder), or serious property damage, loss that may result in disruption
of SSGC core activities.

".

' Har}nf_ql

. .7 | Hazard may cause a reportable incident i.e. an incident that results in the
=1 |-employee being unable to undertake their normal duties ang may need {.

-| medical treatment, or property damage, loss that resuft in partiai disruption
'| of SSGC core activities. -

Hazard may cause minor injury, iliness or property damage, first aid

Nggl'igib'le' ” treatment is required only, very low financial loss.
. PROBABILITY RATING TABLE . .
" Ve Likel - ~ | Exposure to hazard likely to occur frequently. Similar incidents reported
Very y more than once in SSGC during last 10 years.
Likel Exposure to hazard likely to occur but not frequently. Simiiar incidents
o y reported once in last 5 years in SSGC.
Un!i.kelyi:.j,.'-f +'_ | Exposure to hazard unlikely to occur.

Highly Unlikely

.

Exposure to hazard so unlikely that it can be assumed that it will not
happen.

RISK PRIORITY TABLE "

‘Risk Priority - }

Definitions of Priority -

Situation is considered critical, stop work immediately or consider cessation-
of this operation/task. : ‘

Must be fixed ASAP, Zcnal HSE team leader should take .imfnediate actidns.

Is very important, must be fixed within two weeks, Zonal HSE team leader

- considers short term and/or long term actions.

| 1s still important but can be dealt with through scheduled maintenance or

similar type of action However, if solution is quick and easy then fix i
immediately. Review and/or manage by routine procedures.

B\ PN v 4 /
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Hazard ldentifigation' and Risk Assessment

iii. Risk/Impact Assessment Outputs

The output of risk/impact assessment may include the following:

a. Identified operations of all hazards/aspects and risks/impacts associated with company
activities/system ete.

Classification of risk/impact.

Description or reference to control the risks/impacts.

Description or reference to monitor the risksfimpacts.’

Identified competency and or training requirements.

Input for setting improvement objectives and programs for its achievement.

mepooyo

The risk/impact measures identified shall include controls such as termination/elimination, treatment of the
risk/impact and substitution of risk by suitable means and where required tolerated as long as it mests
local laws/legislation. .

Use output of risk/impact assessments as input for the following:
Setting objectives and targets.

Training needs identification.

Terminating the risk/impact if it is practical.

Facility engineering control,

Emergency Preparedness.

Administrative controls.

Insurance.

The ultimate requirement is to reduce the risk/impact to a level as low as reasonably practical (ALARP) i.e.

. Where the trouble, difficulty and cost for further reduction becomes unreasonably inconsistent to the

additional risk reduction obtained.

i;ll‘l Risk Control -

.. Engineering - e

e . : S

i v oo
[T . :

“v. . Administrative:” .-
N T e B g T o

T,

— HandBook | February 2022 -~




- The hazards and risks are controiled through ‘operational controls’ by considering the following hierarchy.

a.

Elimination: The best way to control a hazard is to eliminate it. This can be achieved by making
changes to the work process so that the task is no longer carried out, or by physicaily removing the
hazard altogether. Elimination is the most effective way to control hazards and should be used
whenever possible.

Substitution: Substitution is the second most effective method for controlling hazards and risks. It is
similar to elimination but involves the substitution of one higher priority risk by another lower priority
risk. :

Engineering: Engineering controls are implemented by making changes to the design of an
equipment or process to minimize its hazard, Engineering controls are based on the concept of “Doing
it right the first time”. Departments shall incorporate this concept during planning phase of any
project/process and must seek out for best possible solution in terms of OHS&E. ’
Administrative: Administrative controls involve making changes to the way in which people work
and promoting safe work practices via education and training. Administrative controis may involve\
training employees in operating procedures, good housekeeping practices, emergency response in
the event of incidents such as fire or employee-injury, and personal hygiene practices.

Personal Protective Equipment (PPE): Use of PPE will kick-off where no other controls stated
above are possible. PPE should be properly identified for specific process/ob. -

System & work area Hazards

Likely Consequeﬁces

- Access / Egress Obstructions

__"_Minor injury, trips and falls.

¢ Asphyxiate Gas (CO; fire-suppressionj .} Possible death.by asphyxiatian .- i - -
Buried Cables

i Exposure to buried cables - major / minor injury

 Electricity (HV/LVy = 75 e g 0>

{ Fatality by electric shock ai serious bumn injurias: ~ -~

: Fau’r“ng Loads / Objects

EER SN S BRI

. { Flammable Vapors / Gases/ liquids: -

__i Serious head and / or body injury

i

Explosion or fire .0 -.5F . - .

. Flammable Materials

"' Potential for fire

i-Hot /:Humid Work Envitonnient- ~ -

| Heat stress. disarientation, lqse of consciousness* . | -

: Moving Parts | Entrapment, major or minor injury
“Noise | ' imititc . : i nd _| Long term hearing loss, finnittis. . . ¢

i Openings in Floor / Walkways

i

| Falls from height, major injury possi_ble fataiity

: Flammabfe Materials / Gasesi. , ‘.

E] ¥ K] . -

1
4
.| Creation of hazardous area; fire, explosion. - |

. i Heat, sparks and naked flames

| Burns to exposed skin

i High intensity light (Weldingj! 7=, -+
Housekeeping poor

Slip, trip, fall, fire hazards, blocking fire escapes

Lifting Operations

| Arc fiash, short term discomfort: fong.termy loss of vision. ]
i
)]

2. | Falling or moving loads - serious.head.and 7 ar-body injury |

. Live Electrical Work

"Lone Working . ¢ ST

| Fatality by electric shock or serious burn injuries !

._No emergency response if injured. " - o |

~ Long Working Hours

Manual Handling ., %

' Major / minor accident due to fat_igue
'+ Muscular / skeletal injuries - . '

_New Task / Operation

Integrated Management System -

Major / minor injury resulting from mistakes

I
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. Oxygen deficiency

"+ Death of asphyxiation. -

Poor Lighting / Visibility

! Minor / major injury, fall or rmpact mjury

- Slipping / Tripping Hazards

‘Minor'i injury, trips and falls

' Spillages (Oil and chemicals)

| Land contamination

' Substances hazarddus to. health s

i Repetitive Task / Operation

_Chiemical- burns, toxic; poisoning | irritants, poflutant
: Muscular / skeletal injuries :

- Rotating / Moving Part -

,,,,,,,,,
......

'Major:'injury.- potentiakfor fatality: -

: Amputatlon and cuts, predommantly fo hands

Sharp Edges / Cutting Surface

Smoke [Fume.. -

V' 'Unconscrousness, resprratory problems -

! Trallmg Cables and Hoses

1 Tripping hazard causing major / minor accident

.Use of Hand Tools ~ * i+

LT
¥
1.

Ve

e er;_rpr laceration arid- impact injuries -

Use of Hazardous Substances

; Burns to skin, eyes, and respiratory system. Environment
- Hazards

' Use of Power Tools

[T

lmpact mjury, hand / arm vrbratron loss or sensatron over
{time™ ; -

" Use of Workshop Equrpment

Major/ minor mjunes entrapment cuttrng tools

- Vibration " Hand / arm vibration - loss of sensation over trme :
i Work at Height ! Major / minor lnjury
V. Envrronmental Aspect Identification & Impact Assessment
a. Environmental Aspects: ’

An Environmental aspect is any element of SSGC business operation that negatlvely affect the Environment.
While conductlng environmental assessment, following aspects are usually considered:

“REDUCE CARBON.
FOOTPRINT" )

Whatwe can do:

+ Recycle: what you
. can ’ .
‘e Reduce: avoid.
unnecessary
consumption of
1 resources. .
.'» Reuse: Buy items
T that are reusable.” .
and reuse them
 Unplug electrical
devices that are
notin use .
* Avoid unnecessary
driving
+ Use LED bulbs
* Plant a tree

R\A

Emissions to air Water Discharges

Solid non-hazardous waste Solid Hazardous Waste

Consumption of natural resources/ Energy |Noise

Heat Odor
Dust Vibration

: : Use of Ozone depleting
Effect on visual / aesthetics substances

Use of radioactive / nuclear materiai Spillage of chemicals

For identification of environmental aspects and impact, each
process/activity/equipment is assessead for its inputs and outputs. The inputs can
be raw materials, utilities, energy etc. The output can be atmospheric emissions,
liquid effluents, noise, hazardous/non-hazardous wastes, vibration etc.

The inputs, outputs, environmental aspects, their associated impact and controls
are recorded on Environmental Aspect &
(SSGC-IMS/CRM-F-02).

/ «BY“ ag‘\\
%) é/‘\
i 3{rrocurement i
(@l\ Dent. / f'}

Impact Assessment Form
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b. Control of Aspects having Significant Environmental Impact:

The significant environmental risks require control measures to eliminate or reduce the impact to a tolerable

level either by establishing objective or through application of controls by considering the 4R methodology i.e.

Reduce, Reuse, Recover and Recycle.

Some of the suggested operational controls are listed below:

a. Design of environmental friendly processes/operations, )

b. Isolation or enclosure of hazardous material storage, process or noisy equipment.

¢. Mechanical exhaust systems/booths for controlling toxic materials.

d. Replacement of potentially unsafe equipment or machinery with new
equipment/machines that meet environmental standards.

- Electrical or mechanical safety interlock, guards, indicators,
Safety devices (Relieve valves, NRVs, indicaturs etc.), measuring or
monitoring devices/gauges, computerized feedback monitoring and control
systems. ‘

g. Environmental friendly disposal or treatment systems etc.,

h. Fire prevention/suppression systems.

i. Containment walls. :

j- Scrubbers.

k. Dust Collectors.

l. Other controls: Training, SOP.

The record of operational controlson significant environmental risks is maintained on ‘Envifonmental Aspect &

Impact-Assessment Form (SSGC‘—(MS/CRM-F-OZ). '

After identification of aspects and assessment of impacts, it is sent to HSE&QA Department for reviewing

adequacy and comectness. Where required, In-charge HSE&QA suggests necessary changes or

improvement in risk assessment to concerned Zonal HSE Team Leader. .

Pl o}

¢. Aspect & Impact Assessment Review & Menitoring:

Zonal HSE Team Leader ensures that - environmental aspects and impacts related to the
activitie‘fs'/mocesses/equipment are kept current by.conducting the same assessment; .

- & Once-every six months to update the information, and identify new environmental aspects. (Use

SSGC-IMS/CRM-F-02 for recording new hazards and aspects)
b. Carry out assessment, for new or changes in activities/processes/equipment.
c. When there is a change in laws & regulations. ' .

'\Nhén‘éorﬁbuéied; T " o
. One liter of Diesel produces 2.68 kg of CO2

- One liter of Petrol produces 2.31 kg of CO2
. One MMBTU of Natural Gas produces 53.07 kg of CO2
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. Section 3.
Permit to Work

l. Permit to Work (PTW)

A Permit to Work (SSGC-IMS/CRM-F-03) is needed for any routine/non routine activity (Conducted within
permanent locations of SSGC) where the work could expose persons to specific hazards. PTW should be
acquired and maintained in the zones where job/activity is carried out. Normally following activities require
PTW: :

a. Task based Hot Work operation such as welding, brazing, cutting, grinding.

b. Confined space working. (tank cleaning etc.)

¢. Maintenance Work on High Voltage electrical equipment.

d. Any janitorial service involving Safety Risks such as work at height.

e. Any Maintenance activity by any department/contractor which compromises critical safety system.
f. Work involving interaction with asbestos.

g. Work in areas where there is a risk of exposure to hazardous chemicals or microorganisms.
h. Any job/task/activity that requires additional precautions.

i. Any specific activity performed during development, modification and up gradation of SSGC's Vital
Installations including SMS/NValve Assembly/TBS/PRS etc.

Il. Exclusion

Following activities are not under the scope of PTW management, however the risk assessmeﬁt-; JSA and or
process SOPs are implemented to control the associated risks for the following: X . e
a. Providing Gas connections to new customers :

b. Emergency Response to Consumer calls (1199)
c. Planned enhancement of Distribution network

d. Work on live pipelines like hot tapping, installing Service Tee etc.
e. Any major/minor rehabilitation/reinforcement work

Ifit's UNSAFE!
v Report it

v Remove it
v’ Replace it




Il. Responsibilities

S No.

Functions

Details

Responsibility

Executing
Authority

The department intends to
carry out the task / activity
that requires PTW.

Situation may arise where
Executing Authority is same
as Area Authority (e.g. HQs).

Fill out the PTW form. Ensures
that task/activity is carried out
according to the SOP and
controls are implemented to
ensure safe operations.

Immediately report any incident
happened during execution
of job to In-charge HSEQQA.

.Area 3
Authc_)rity‘

-.Aréa)Facility where the

A

task/activity is carried out, *

‘Authorize PTW and verify:
.the compliance during the.

e execution of task/activity. -

Authorized to stop work in case

.| of noncompliance to PTW

requirements.

Contractor

The Individual/organization
carrying out the Task/Activity
on behalf of the executing
department.

Liaise with executing
department to ensure the
controls are implemented as

per requirement identified in
PTW. :

T HSERQA will identify the

‘the activity/task and propose

HSE&QA responsibilities.

risk/hazards associated with

controls. In Zones where
HSE&QA representatives
are not present, Zonal HSE.
team leader will officiate for

If required, Monitor the -
task/activity during execution
and identify any gaps related to
propased controls. Responsible
to close the. PTW and maintains
records. S

Authorized to stop work in case
of noncompliance to PTW
requirements.

Integrated Management Systern, -




IV. PTW Process Flow

PTW Process Flow

Executing . HSE&QA
Area Authority
Department Department
Any Task/activity
requires PTW  /°
v
Fill out PTW Form Submitted for
section A approval
: Identify risk/ -
Fill ot PTW Form o] controls and fiil out
., Section B PTW form section
C
) |
¥
if
‘ ; Required
Physical .
Execute the Job —»{ inspection of the » Motnltz/rmg. °.f the
work site askiactivity
v
/ Closing and
» recording of the
permit
N\'A B
) 0 N
{{;-;5'; Procurament
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V. Permit Dispiay

i " Copy of the permit to work should be clearly displayed at the work site or in a location close to where the work
[ , activity is being undertaken. Executing department/contractors are also required to ensure that a copy of the
; permit to work is kept and made available upon request by Area Authority/ HSZ&QA.

’

VL PTW Closure

Once the task/activity is completed the PTW form is returned back to HSE&QA/Zonal HSE team leader for
closing and updating the records. A new PTW is required if the task/activity is not completed within stipulated
time frame mentioned on PTW.

j / - Health effects of pollution

1 Air pollution

Water poilution

K3
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5 Sectiond4
" Job Safety Analysis

l. Job Safety Analysis (JSA)

Job safety analysis is needed for any routine/non-routine activity (Conducted outside permanent locations of

SSGC i.e. Field Locations) where the work could éxpose persons to specific hazards. Normally following
activities require JSA (SSGC-IMS/CRM-F-04):
a. Work on live pipelines like hot tapping.

* b. Any major/minor rehabilitation/reinforcement/maintenance work on existing distribution/transmission

network.

¢. Installing service connection for new schemes. (Blanket JSA may be carried out for each scheme).
d. Any Emergency maintenance work.

e. Any particular job/activity requiring JSA as necessitated by HSE&QA.

I Responsibilities

S No. Functions Details , Responsibilities
» List down the activities stepiwise o
and identify hazards and their "
. Individual who is controls .
1 ’ Azi;:\;:'w;/n- assigned to carry out | e Ensure that task/activity is carried
Su ens/;i sor the task/activity with proposed controls
P requiring JSA. * Ensure the team/equipment

involved are competent and safe
* Report any untoward situation® -

foz i sl s .o | e Authorize JSA A
i Ui | e Ensure Adequate resourcesare™"
L Pl Head of the | provided to carry outthe: - *.."

Head Of . | department who.is . task/activity in safe manner. .
Executing .autharizing the: - . * Select competent team andteam.

| Department. | task/activity requiring - | leader for the activity/task -

S en [ USA PO IRL B * Submit a copy-of JSAprior:t6 job
' ' SR execution to-HSE&QA/Zonal HSE
7} Teambeader™ il - e L

IP::‘?S;‘:;S::?:'; in Liaise with exeduting department

5 c ) Y9 9 ensure the controls are
ontractor | out the Task/Activity implemented as per requirement

on behalf of the P S per requ :

executing department, identified in JSA

:E-i_gndB_ook | February 2022'
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~~Management ofChange . ' = ..~

l. Management of Change (MOC)
The purpose of this document is to provide all SSGC emplo
Change (MOC) process. Any changes that may affect qual
adequately assessed and must be approved by managem
ment prior to impiementation.

yees with instructions on Management of
ity, operations, safety, or the environment will be
ent or a designated répresentative of manage-

Risk Assessment for a'ny new

project, major modification in existing design HRacility/ installation will be carried
out using MOC methodology.

lI. Scope

This procedure is intended to address those changes which may have a direct impact on SSGC's Integrated
Management System, or the subsequent delivery of services.

To make sure that changes are assessed and documented in a consi
a. Unnecessary or counterproductive changes are prevented,

b. Changes do not adversely affect safety, the environment, quality, operations, or the level of service to the
. client. -~ - e ’ . o

¢. No'changes are made by individuals without knowledge and/or agreement of all relevant parties.

d. A record of the assessment rationale and change assessment process is produced.

e. To make sure Pproper change out of employees during operations is addressed.

stent manner so that:

lil. Responsibility

a. MOC Owner: MOC owneris responsible to fill out the designated section of the MOC form )
(SSGC-IMS/CR M-F-05) which briefly describe the details/scope of the project.

b. Area Authority: Area aﬁthority is respohsible to identify the possible impacts of the change that is taking
place. Generally geographical head/zonal HSE team leader fs considered the area authority.

c. HSE&QA Department: HSE&QA De

partment is responsible to authorize the change after assessing the
risk and their controls. : '




AR G R oy -
& Proactive

9 HSE is how we
A do business
around here

& Leadership and
Values drive
continuous
Improvement

@& Calculative
& We have a
A trained team
and a robust
system to

# Reactive

bW re's 0oa—n0np

; Yes Safety is an

# Pathological

A important -

& What 111 issue. We do manage HSE
SAFETYIH) lot of effort
Who cares once accident

has happened

IV. Definition of Change

For the purpose of this procedure a “change” is an alteration to Processes;

a. Documented information maintained by this IMS.
b. Equipment, hardware, software, infrastructure. -
c. Personnel assignments and training.

d. \/?ndor selection and management.

Other types of changes not listed above can be related to any element of the process, such as inputs,
resources, persons, activities, controls,. measurements, outputs, etc. ‘ “ o . '

Note: Not all altérations toa systefn require the Management of Change Process (MQC) (e.g. changing
employees, editorial changes to HSE & QA procedures and forms, etc.)

V. Levels of Change
Level 1
a. Change which has limited or no effect on deliverables, operations, safety, work environment, etc.

Level 2

b. Changes to equipment, procedures and employee assignments that have a mcderate impact on
deliverables, Operations, safety, or work environment.

Level 3

. Changes to equipment, procedures and employee assignments that have a major impact on deliverables,
Operations, safety or work environment.

s Demei—,
fi"%"v""n-(‘?%:\
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VI. Change Procedure
Step 1 - Initiation of Change

Any employee or contractor that becomes aware of a need for change can initiate the MOC process. The
originetor will notify their immediate Supervisor/Manager, detailing the proposed change on the MOC form
(SSGC-IMS/CRM-F-05). With concurrence by their Supervisor / Manager, the MOC form shail then be
forwarded to In-charge HSE&QA for review. ‘

Step 2 - Review by in-charge HSE&QA

In-charge HSE&QA will review the MOC request for potential operational impact, costibenefit analysis, and
associated risk, with input from the appropriate process owners (Moderate Impact) and/or SSGC top
management (Major Impact), as appropriate to the change under consideration. Changes that have negligibie
impact may be processed by the Management Representative directly.

If the request is accepted, In-charge HSE&QA will detail any actions deemed necessary to control the impact
of the change and forward the request to the appropriate process owner for implementation.

Step 3 - Implementation of Actions

The process owner will be responsible for implementing and ceordinating the actions required for the proposed .-
change. If it is determined that further assessment is required during the'course of implementing the changs,
these assessments will be documented and submitted for-review prior to completing the change process. Only

completion.

VIi. Closing out the MOC - _
T'ng—:-y]h-ghérge HSE&QA will review the satisfactory implementation of the proposed change, and effectiveness
of'ar‘iy, corresponding cantrol measures. . :

VIill. Record Keeping

The In—c'harge HSE&QA will retain a log showing each MOC (Control Number of Lcg) and file the initial MOC -
. fequest (SSGC-IMS/CRM-F-05) with .all information supporting the actions taken throughout. the MOC
process..These records shall be maintained for a minimum of 3 years. ) E

NEEIT
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MOC Process Fiow
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MOC Process Fiow

MOC owner

Area Authority

HSE&QA Department

Identify the need
for MOC /"

y

Fill out designated
section of the

Fom

Relum in case of
any
clarifivcations

Ded‘des i
MOC can be

_ldentify the
possible impacts

Scrutinize and

of change

»  Authorize the
change

|

v

Proceed with tha

y

Change

Physicai

Required

inspection of the
waork site

y

Monitoring of the
task/activity

v

»{Record the change)
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7.1. PHYSICAL

' Hazards - ‘g - f

PRI

Adverse weather

S s v iControl Meastires e
Sheter, personal protective equipment (PPE; coid / wind / rain-
proof).

Poo r / “Bé'd Béﬁsel’(é‘eping ‘

| Impraved safety. attitude, good management, safety inspection, _
goodwork layout. © - g - inige R

Contact with hot/ cold
surfaces

Insulation, guarding, PPE (gloves, face shields, insulated
clothing). :

| Drowning—.:=4 | : v

4 f Life gﬁard_.i':hg, lifesav‘ing:eqhipment, .;'J're'sence"b? first A—id.e‘r.‘:b't"{.. -

Excavation work:

Physical barriers; fencing, shorihg, safe system of work, signs,
caution tape: :

Fail from helght o

', |- Edge protection; safety lines / harnesses, safe means-of % - |

access, (e.g. scaffolding}, safe.system of work (e.g. permitto -

hf_,{g}l of material from height

work).

.Alternative stérage, physical means of securing. 3

e

'Ligﬁtingzi i

| Good warkarea design and lightfrrg_eqdi&qér&;frﬁeéédriqg of ..
| illumination (LUX level), appropriate lighting. - -~ ¢

h T, .

Awkward lifting while

Define weight limits, use mechanical means for lifting and faying
of pipes. S

laying pipes in trenches

Noise . 3705

1
e g DTS 4 LR o)
: R

P
i T,
e NS

‘| Reduction at source, insulation, PPE: '

Slips / Trips / Falls on
same level

Good maintenance of work areas, good housekeeping, good
cleaning, good footwear. ‘

Stacking- 3 . ' i

| packing, mechanicaf assistance.

Good work area layout, height Iim@ts',_wei'g;:fh_'_ mtts s.trond

Vibration

Elimination or reduction at source, damping, insulation, PPE,

\“@’
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IMS PROCEDURES
“

7.2, MECHANICAL

Hazards - Control. Measures: '
Hand tools Periodic xnspectlon electncal testing and maintenance.
- ] Penodlc lnspectlon testmg and malntenance physrcal barriers
_Maohmes

" (guardmg) safety mterlocks supervrsron and trarmng

Mechanical lifting
operations

Periodic inspections, maintenance, supervision and training.

Nl_anual llandling

Regular assessmenLof handlmg technrques lmprovrsatlon to

" | eliminate stress / fatzgue trammg in good lifting technlques

Moving vehicles

Good road layout within premises, proper signs, vehicle

maintenance, speed limit, enforce SSGC driving policy, defensive
driving classes.

Over Pressure

Proper rdentlﬁcatlon of pressure vessels preventlve maintenance,

pressure indicators, alarms PRV’s where requrred penodlc
inspection. - ‘

7.3. ELECTRICAL

+ =, 47 . Control Measures:

Live working

Avoid (i.e. No Live Working), use competent / trained staff.

l;land toois

Regular inspection, testing of electncal rntegnty and replacement
(where apprapriate). E

Heaters (elements) .

Isolate from combustible material, guarding.

b R P ‘ _l_‘:n ; ;r.:
.cables

v
H

-, | Electrical testing and maintenance, good electtical safety design,
Machmesl Electrlcal

periodic lnspectlon for design load vs actual load, use of: circuit
breakers lockout/ tag out, antl stanc matenals Use double -

| Insulation, proper grouriding.. - i

Electrical cables / cords

Use factory assembled cerds, always use plugs, no naked wires.

Powef Lines- . -
{Overhead / Buried)

- Look out:for srgns contact local utlllt[es (KE WAPDA) for
P ) locatlonsr stay at least 10 feet away from overhead lmes .use

proper PPE, : = " .k b { )

W

;’l




7.4. FIRE

Hazards

PSRRI ‘Cctrol Measures: -

Combustible materials

Avoid, reduce storage of combustible materials, isolate from
sources of heat and ignition.

Flammable gase_s.

Storage of gas cylinders (e.q. hydrogen,?acety._fene) ouiside in arT
_isolated. well-ventilated. area, signs, nd“smoking. color—codihg.

Flammabie solvents

Controlled storage, use and disposal (e.g. limit quantities held),
fire proof storage, signs, no smoking, no naked flames
emergency plans.

‘Heaters: - . .., L

* | Segregation from sources of combustion, guarding speciat -

' construction if used iri. hazardous areas.

Oxidizing agents

Chemicals that are a source of oxygen, e.g, hydrogen peroxide,
segregate from sources of combustion(e.g. flammable solvents).

Oxygen‘(g“;'as and liquid).:

Segregate from sources of corﬁbu;tion;,. controlled storage and -
usage, R - ' ’ '

Smoking materials

Designated smoking areas with proper ventilation; promote no
smoking policy.

s oo i Limit use of statie generators in hazardous areas. Usa of anti-. -

- Static electricity ... - X . C e ttEe o o

. o static devices: earthling. Lot g e
- Odourization for timely detection her i joini

Gas Leaks : y e w epos;xble, proper joining }
methods, Field survey, training, leak detection techniques. J

7.5. OTHER
ci Hazards.: R

o B

Chemical: Chemicaj
substances, Corrosives (acids,
alkalis), Carcinogens, Irritants
(e.g. Ammonia)

Avoud use, substitute less harmful substances, use, maintain and |.
test engineering controls, monitor for hazardous substances;
inform and train employees, use personai protective equipment
(PPE), emergency plans for uncontrolled releases.

R L O R TR Y T
| Biological: Biological agents:
(micro-organisms; pathogens,’
mutagens, carcinogensy: - . "
Rodents, Snake Bite - =

: Avoid  use, substitute less harmful substances, use maintain and:
test engineering controls, monitor for hazardous substances,
.inform and train: employees, use personal protective equipment
(PPE); emergency plans for uncontrolled releases, Periodic
‘rodent control drive, identification and elimination of snakes and
other harmful reptiles specially in remote locations: of SSGC.

Food/ Water safety

Good food hygiene standards, good clea ning / disinfection,
employee information and training, good personal hygiene,
protective clothing. Testing if required from accredited lab
(AKUH, PCSIR), Invoive canteen contractors, c redibility of
product/Servicas.

Ergonomics

Educate / Train employees. avoid repetitive: tasks, procure
ergonomically design products: (e.g. chair, Computer desk,
,:Eéoivsk:»;:-_,' .'\L

rA e

LA W Ty
.}f{" s N a‘
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8. DOCUMENTED INFORMATION

- Record No. Record Name Ma'“,t?'“f*d’ Betel?tlon
: S S owomw s ---By .+ | Period
Hazard Identification & Risk HSE&QA
SSGC-IMS/CRM-F-01. Assessment Form . Department 3 Years
. : .| Environmental Aspect & Impact HSE&QA :
SSCC-IMS/CRM-F-02 Assessment Form Department | - ears
SSGC-IMS/CRM-F-03 | Permit to Work Form HSE&QA 3 Years
. Department
SSGC-IMS/CRM-F-04 | Job Safety Analysis Form HSE&QA 3 Years
- Department
SSGC-IMS/CRM-F-05 | Management of Change Form HSE&QA 3 Years
Department
SSGC-IMS/CRM-F-06 | Context of the Organization HSEGQA | 4y s
- , Department | %, "
SSGC-IMS/CRM-F-07 | SWOT Analysis ASEQA |y v
- Department
‘,;\ :
e
Fston
g ey,
ifxf:'r..‘\ Doy
RN




N
\\.
\\v'
. IMS PROCEDURES
———————
f |
f | IMS Form SSGC-IMS/CRM-F-01
SSGC g -Hazard ldentmcatmn & Revision 01
HSE&QA - Z'Rnsk Assessment Form
Department Issue Date: July, 2021
| Zone | | Department Location | Date |
Existing . L
Hazard What can go Operational - Risk Priority Additional ,
S.No | (g womout | wrong Control PROBABIUITY | CONSEQUENCE | PRIORITY 1onal Operationai Controls
alectnicat cord) | 1E.g. Electrical shock to (E.g. Covered with 0. (Eg. - (Eg. (E.g. IsolatesRepiaca: the wire) .
- | any emotoyes) " piastic tape) Likety) Significant) High)
i
i
| |
!
i
Additional Comments {if any);
Zanal HSE Team Leader HIRA Team
Name & Designation Signature S. No Name & Designation ] Signature
1
2
3

HandBook | February 2022




o - -l .
A IMS Form SSGC-IMS/CRM-F-02
i
oh " Revision 01
S S G c . . . A e R ) evision
HSE&QA Jd 2 C < o .
Department Issue Date: July, 2021
Zone Department Location Date
Process / Operation Description:(=.g. Power Generation)
Environmental :
impact . : o
. “Activi Output (E. .Depradation . Risk ' 4
; Activity Input (E.g. Hydrocarbons, | Environmental aspect | of o cmgsumpt[c)n Priority . »
S.No Cfi.v%u':;gln) (E.g. fuel, air) CO2, H:0, CO, (E.g. air emissions) b!natural (High/Medium/ Operational controls.
. particulate matters) resources, Low}
Depletion of ozone
layer efc.)
Additional Comments (If ény):
Zonal Team Leader EAIA Team
Name & Designation Signature S. No Name & Designation Signature
- 1
2
3




SSG

- T ——
s R
.Oe
| ‘/ F : SSGC-IMS/CRM-F-03
. 6 c ' Revision 01

HSE&QA’
Department

Issue Date: July, 2021

Work Permit Number (To be fiteg by HSEAQAI

O Other (Please provide details)

Equipmentitools to be used:

Section “A"
Department Name: Contractor Datails Contact Name:
Responsible | Name: (If Any}): Signature:
Person Signature: : : Date & Time:
, 3. | Permit vValid | Time: - . .1 Time:

é From Date: Permit Valid Until "Date

2 | Location of the Work:

S | Type of Work(s) . Detail of Work

£ | O Hot Work O Electrical maintenance work 0 Mechanical maintenance wark

§ 3 Hazardous chemicals O Working at height Working in confined spaces

o |8 Working with compressed gases (O Janilorial/Cleaning  Service

2 | 3 Excavation/T renching O Hanaling Asbestos O Lifting or hoisting

=

2

a

Q

=9

Please mention the associated hazards
Proceduras: Context, Opportunities & Risk M,

of this activity (Please rerer M3
1

Following services to be isolated / locked off
0 Eiectricity O Gas O Water 0 Air O Other -

(If required)

Section “B”

[ | authorize the task / activity to be
should carry out work in com
below.

carried ous at above menuoned location for specified time, Executing Depantment
piiance to safety / PPE requirements identified by HSEQQA Depariment in section 'C’

+

by Area . °

Name ’ ] Designation

Signature

370 be lilted

Date and Time

Any additional operational controls (P'Ieaée Specify):
0 Fire Extinguisherd Ambulance O Barﬁcatian d Other;

Section “C"
Name | .| Designation | | Signature | . | Date |
2z | Following controls must be implemented to mitigate.the safety risk/hazara associated with the task/activity:
3 &| PPE Required: .
£ @ O Hard Hat O Safety Shoes O Cover all O Reflective Jackets O} Ear Plug O Ear Muffs 0 Dust Mask O Face
3 g__)' Shieids O Welding Shiefds Safety Belt/ Harness O Safety Goggles O Hand Gloves 3 Breatrging Apparatus
2 | OOthers: -

Section “D” (Monitoring & Closing)

Area Authority- Executing Department

HSE&QA Department

| have physically inspected.the
work site and verified the
operational controls are in place,

site is safe for routine operations.

Yes O Ne OO

| declare that the above task / activity has
been carried out in compliance with the
controls / requirements mentioned above,

The task / activily is now compieted and

Any incident happened during execution:

HSE&QA Observations during
manitoring (If any):

This work pemit is now considered
close.

MName Sign & Stamp Date Name Sign & stamp

Date

Name Sign & stamp Date

!
|
i

HandBook | February 2022 --..x



“tg PROCEDURES . 5
) /
IMS FORM SSGC-IMS/CRMm

Revision 01
DD Safe ANa 0
HSE&QA
Department Issue Date: July, 2021
Executing Department Zone | Date |
Job/Activity: Activity Details:
Location:

PPE Required:

| S.No |,

Steps of field Activity

O Hard Hat 00 Safety Shoes O Cover all [J Refl
O Face Shields O Welding Shields O Safe
O Breathing Apparatus O Others:
Any additional operational controls (If required)
O Fire Extinguihser 0 Ambulance O Barrication O Other:

)

ective Jackets O Ear Plug 00 Ear Muffs 0J Dust Mask

ty Belt/ Harness O Safety Goggles [ Hand Gloves

Potential Hazards

Activity Incharge / Supervisor

Head of Executing Department

safe to operate.

I hereby certify that all operational controls,
mentioned above, will be implemented at each
step of the job. The team is trained to execute the
job and the equipment involved in this activity are

I authorize the team to conduct the job. The team
is adequately resourced to execute the job safely.

Name &

o~y

: Name & .
Designation Sign & Stamp Date Designation I Sign & Stamp Date
- ‘x .,;:’.« :-"\" Y
_ _lntegrated Management System - ——
o - ew ,_ - ... -, - - - _w; ,d‘:




. IMS PROCEDURES |

IMS FORM - SSGC-IMS/CRM-F-05

Revision 01

HSE&ZQA

Department ' Issue Date: July, 2021

MOC No: : | Date |

Section A : Cescription of proposed change and potential hazards

MOC Owner Location of Work:

Expected Duration of

Work

Type of Change

5 O Pipeline construction OJ Physical structure/building O New or modification in
§ O Permanent process/procedure O New or modification in equipment/machine [ Materiaj
O | O Temporary O Substance O Other:
Q
g Detail of MOC/Scope of MOC: (Summarize the basis for the proposed change and any potentiai health,
2| safety and environment impacts resulting from the propesed change.)
E
@ .
Q
e |

The proposed change is now submitted to Area Authority for evaluation.

Name & Designation Sign & Stamp | Date
: |
W “. |. | Section B : Evaiuation of the impact(s) related to the change
i Evaluation Criteria Yes | No Comments

Does the proposed change meet all applicable legal or other
requirements?
All modifications in the existing process/ equipment are Environmentally
Manageable and Safe?
Does the change requires changes in SSGC HSE Procedures
Does the change will affect the use of Emergency response
equipment of the location
Does the change requires anv specialized training for SSGC staff
Note: in case of *YES" please provide details on a separate sheet

The proposed change is now submitted to In charge HSE&QA for authorization.

Name & Designation | Sign & Stamp Date

To be filled by Area Authority -

Section C : Authorization for change to proceed

é Following proposed controls should be implemented while execution of the job.

4 |_Potential hazard/risk- Risk level 1 Proposed control Responsibility Timeline i
2

bl

Q

b4 i

g i !

3 Name& Designation Sign & Stamp | Date

(=

[y

N
R\
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SSG

HSEZQA &
! Department R

. Context of the Organization -

IMS Form SSGC-IMS/ICRM-F-06

Revision 00

§ Issue Date: July, 2021

usT OF INTERESTED PARTIES

External Interested.
' Parties

Needs & Expectation

Board Of Directors

OR

[

Profitability, good financial and legal compliance, avoidance
of fine and penalty

Protect shareholders interest.

Ensure adherence / compliance to GOP / SECP
guidelines.

Allocate resources to maximize revenue.

Follow best practices of corporate governance.
Ensure committee meetings are held as per plan.
Financial benefits of the organization.

Avoidance of any fines / penalties.

Reputation enhancement.

Corporate Social Responsibility (CSR).

Ehhanced corporate governance (CG).

Allocation of all resources to achieve quality Qoéls.

Achievement of safe and healthy conditions in
organization.

Commitment to quality, safety and health.

Be prepared to seek advices from industry experts
as required.

No major accident at company premises.

Management

Take policy decisions to increase revenue per
employee. = “TTEm

[T

N

Integrated Ij’_l_anqgement System

Wik

3
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" IMS PROCEDURES
\

SSGC-IMS/CRM-F-06 ,

IMS Form

('Y
3SG

HSEZQA SRS
Department J

Revision 00

P
!
i
|
!

8 Issue Date: July, 2021 !

* Ensure that policy and related Objectives are
established.

» Communicate clear roles to employees.

¢+ Develop, lead and promote culture in the
organization.

* Meet organizationa| goals by assigning targets to
right personnel.

* - Demonstrate leadership at all levels and functions of
the organization.

». Effective management of hazards, risks; incident,
. emergency, and injury.

. 'Workers engage and participation in aj quality,
environment, health and safety activities.

. Continued growth in quality and productivity.
» Effective controls on quality, health & safety issue~s.

e No major accident at workplace / safe working
“conditions for all employees.

¢ Deveiop positive quaiity and health & séfety culture.

» Continuously improve quality, safety and health
performance with review process.

o Well peh‘ormed employees.

* Better staff retention and morale.

Staff & Workers Continuation of job, timely wages with all applicable
benefits to pay the cost of living, professional development
and growth via regular trainings.

OR

* Good and safe working conditions.

+__Job security,

|
g APt
4o <,

L

Sr e hu e
N\ 57 ~
s ‘\-‘\\- e HandBook | February:-2022
a9

1"“ PEN /I‘ RN SN

$ T e T

R r./(‘-}“:,?’



IMS PROCEDURES -

b

HSE&QA L
Department

| ‘_ C_'_ont_ext’_of’thg"Organiza'ticj&p:._f'

IMS Form

SSGC-IMS/CRM-F-06 |

Revision 00

¢

AY
I
|

i Issue Date: July, 2021

Training and developmeﬁt opportunities.

Sustained reputation and image of company.
Consultation. |
Communication and participation.

No accident / injury / ill-heatth.

Reward and recognitions.

Opportunities for dialogue / improvement / changes.

Timely and fair provision of remuneration coupled
with career progression.

Client/Customer

Timely provide high quality services, quick response on any
complaint, follow all local laws and QH&S requirements.

OR

Uninterrupted gas supply.
Customer facilitation.

Quick response of queries & complaints.

. Value for money.

No health and safety issue in product,
Prompt actions on quality; health and safety issues.

Minimize the risk of injuries when receiving a
services. '

Sacially and environmentally responsible.

Suppliers/Contractor

Continuous orders, prompt payments as per agreed
terms, good long terms working relationship.

Fair chance of participating in bid opening.

Communication of hazards present at workplace.

oy

g

Timely payment. T

integrated Management System i ';, Tt




’ S PRocepuREs
LS ROCERES

HSE&QA

Department )

—

SSGC-IMS/CRM-F-05 |

Revision 00

Issue Date: July, 2021

Transparency.

Trade Union & Worker
Representative

Effective implementation of national & local labor
laws with any non-conformance, good working
relationship with management

Conducive and safe environment for work

Timely provision of information necessary for
workers :

No fear of dismissal or disciplinary action while
reporting near miss / accident.

External lnigrested
.- Parties

 Needs & Expectation

Media & NGOs

Media. management.

Patient and positive attitude.

Effective communication.

Visitors

Safe entry and exit duri.ng stay at SSGC.
Communication of pertinent information.
Emergency response.

Briefing necessary safety rules.

Necessary PPE availabie.

Site access controls.

Emergency Services
(Fire/Medical etc)

Good Risk management.

Emergency procadure in place and drilled.

Regulatory compliance.

HandBcok | February 2022 -
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4 IMS Form SSGC-IMS/CRM-F-06
v e
SSGC 3 TR . . S a Revision 00
- Context of the Qrganization B
- : S § |ssue Date: Jul
Department & e July, 2021
Regular drills for flooding, spillage, site excavation and
first aid etc.
Availability of édequate resources.
Utility Providers . Prompt payment.
(Power/water/fuel, Telecom) '
: Good Management,
Academic Institutes Effective learning programs for employees.
Synchronize the linkage of quality, health and safety with
technical and non-technical learnings.
Learning from SSGC. ‘ ‘ 1 )
. .
Insurance Companies No claims, risk management, prompt payment.
Banks Financial performance, cash flow.
Neighborhood/Comm unity/ _Safe working conditions.
Society ) . )
Environment friendly operations.
Contribute positivel to local environment and
populations.
“‘No compilaint relating to noise, poliution, waste and
employment.

Share Holders

Minimize risk and losses.
Increase market capitalization.

Return on investment.

Transparency.

Rights are protected. .
Good dividend. |

Federal and local law
enforcement agencies

Pay all applicable taxes timely, follow local laws and
regulations with regular updating

Integrated Management System - A
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SSG

HSE&QA
{ Department 2

IMS Form

SSGC-IMS/CRM-F-06

—

Revision 00

B 1ssue Date: Juty, 2021

Third party auditors-
Finance .

Smooth data collection
Better financial performance
Effective commuhication

On time response on queries

~ No fraud or illegal acts detection

Certification bodies

Effective implementation of ISO standards with al}
relevant clauses in the organization

.| Creditor/Financial
I Institution’

‘Repaid on time, good financial performance

Government/ Regulators |
(Local/Regional/Provincial/
National/lnternational)

ldentified applicable statutory and regulatory
requirements for Quality and heaith & safety.

Prompt responses in case of any non¥confonnance.
Proper investigation on uncontrollable.

Implementation of safe policy in the field of

occupational safety,

Fulfill the requirements of aﬂ applicable lawé, rules,

regulation, orders, guidelines, interpretations and
directives. ‘

- HandBook | February 2022
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SSGC-IMS/CRM-F-07 \

‘|'I %
‘...;

Revision 00 )
SSGC : )
. \
-
HSE&QA - Issue Date: July, 2021
Department oo

s SN S s v i s
STRENGTHS _ WEAKNESSES '
Having vast experience of Transmission and Complex distribution network leading to
Distribution of Natura] gas. UFG. :
Infrastructure available in two provinces. Substantial resources required for up
gradation. , ,
Highly competent human resource. Lack of succession planning. _ | .
Certified to;international standards. Takes extra time to implement all —! ‘
: requirements because of big size of the !
. organization. i
Sole-Metenmanufacturing piant in Pakistan. High price. '
Serving the nation since decades. . Government new rules implementation.
?ositiye image of the company is already Resource transfers.
established in the Society.
OPPORTUNITIES , : .~ THREATS
Monopolistic market. Depleting naturaj gas.
Over 2.8 million customers. Customers may turn to renewable energy
_ .- sources.
Import of LNG. High cost.
Huge infrastructure of Transmission and Gas theft and leakages resulting in huge ‘ ‘
Distribution to connect'new customers. loses.
Reduction in the lead time to facilitate l Change in Government policies.
complainant, '
Advancement and use of latest technology to + Criminals threats on security. i
| control the system will create more ,’ e |
| effectiveness. ' LT
Integrated Management System — I
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IMS PROCEDURES

1. PURPOSE e,

The purpose of this document is to define a mechanism of incident and |°

near miss reporting investigation & propose corrective/preventive * “Anything |
actions against near miss, incidents and accidents. @llr that can &

il gowrong, J
2. SCOPE T willgo 7
This procedure is applicable to all incidents (i.e. accidents & near miss) a . wrong” ]

which take place within SSGC premises or outside SSGC premises i.e. |

its installations or work -refated sites which are under the scope of %'W
management system. .

3. DEFINITION

a. Incident: Work-related event(s) in which an injury or ill health
Or property damage (regardless of severity) or fatality occurred, -
or could have occurred.

b. Accident: An incident in which an injury or illness or
property damage actually occurs . .

"C. Near Miss: A'Near Miss is-an unplanned event that |

. did not result in an injury or property damage, but had
the potential to do so.

"“CPR: Cardiopulmonary resuscitation .

Emergency: An emergency is a situation that poses an

immediate risk to health, life, property, or environment,

t

Acciden

INCIDENT / ACCIDENT LOSSES

Damage to Company N I ot lnvesﬁgation Time
HE] . g '
RN INDIRECT LOSSES.- .
' (invisible) - »  Clearing the Site and

_ e canducting repairs
‘Damage to Equipment, .- grep

Building, Teols étc. Ve S

* . Time and résources zé!igt hiring
’ and training new vworkér
g

W& - | TN

» -Integrated Management System
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4. PROCEDURE

: 4.1. Incident Classification Table
v ,," S.No | Incident Type | Classification Actions to be taken Responsibilities Record
, ! s Major fire Inform respective
» Major gas departmental head/in- ;
i leakage charge and immediately Anyone who has
«  Explosion call lccal rescue witnessed or received
departments, such as Fire | initial information
» Bomb blast Brigade, Bomb Disposal about the incident.
» Vehicular Squad etc. Thus, :
accident whichever is necessary.
* Significant Security department
:SSEt/ in case within SSGC SSGC
uman foss Follow the Emergency premises, Site/ Zonal N
due to any Response Proce%ure.j HSE team leaderin | IMS/ER
untoward caseitis outsidethe | P-04
Situation SSGC premises.
including Provide Heip/Support to Only trained persons
natural the victims such as First in case of CPR/First
disaster, Aid or CPR if needed. Aid is needed.
g_laerptaogfea:; ot _Re_port the ipcidgnt using
/ property incident notlﬁcatlgn form SSGC-
having an via web portal to in-charge Zonal HSE Team | IMS/IAM
estimated HSE&QA immediately (or leader. -F-01
! . amount of within 24 hour;) aﬁer the
} i more than ) occ—urrence.of incident.
i I Rs. 30,000 % .l-ISt&.QA'le complete the :
1 ¢ Injury/iliness = tnvestigation report via S§SGC-
sarious web portal within seven IMS/IAM
anough to working days after HSE&QA -F-02
result in two receiving incident
off workdays. notification form.
Additional days may also
be required depending upon
the criticality of investigation
HSE&QA will share the
report with all concerned
| for necessary corrective / HSE&QA .
preventive actions. .
HSE&QA will maintain
incident data base using
online web portat and will
share the information with HSEZQA
all concerned to avoid
reoccuirence.
Zonal HSE Team
Implement Corractive / Leader and anyone
Preventive action. who is identrfied in
Investigation report.
| Follow-up to verify the |
: implementation of J
g recommended : HSEZQA
: , \ corrective/preventive X
| i i actions. ;
_3\\\\” HandBook | February-2022 "
..3\1.!
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IMS PROCEDURES -
M

S.No | Incident Type | Classification Actions. to be taken Responsibilities Record 4
In case of gas loss,
transmission/distribution
3 department will quantify .
g’ the amount of gas loss Transmission/
and shares the same with Distribution
concerned departments
along with investigation
report.
¢ Minor Injuries .- Anyone who has
where only Inform respective ) witnessed or received
basic first Aid departmental head /in- | the initial information
or less than charge. about the incident.
two off days Report the incident using
provided to incident notification form SSGe-
the victim. - via web portal to in<charge Zonal HSE Team IMS/IAM
* Minor 9 HSE&QA within twenty leader. -F-01
2 Vehicular g four. hours of the
accidents occurrence of the incident.
where there .
is no HSE&QA will share the
significant information with all
injury or loss. concemned to avoid HSE&QA
reocccurrence.
Report the Near Miss
e AnyNear usiqg on}ine Near Miss
. Miss Notification Fom‘r'wa web . : - 8SGC-
o3 Occurred / portal. Enter details as All Employees | IMS/IAM
“ Observed. mentxonefi on thg form . " _F-03
o IR ] attach evidence. (if any)
and submit.

4.2, lhcident R_qporting:

a. Incident that resulted in personnel injury, ‘spill, fire, asset démage etc. will be

considered as accidents and. wiil be reported through online Incid

System within 24 hours after the accident.
b. Incident that have not done any dama
will also be reported via web portal.
. All HSE Zonal Team Leaders are res
place in their respective Zone. .
d. All Employees are responsible to immediatel
via web portal.

M -

ent Man’agem

Integrated Management System L ‘

1

ent

ge or lose will be considered as Near Miss and
ponsible to immediateiy report any incident took

Y report any Near Miss occurred / observed




' IMS PROCEDURES

4.3. Investigation and Corrective Action

Incidents are investigated by the team constituted by In-charge |
HSE&QA. If required, a cross functional team may be formed. §
Depending upon the situation, Incharge HSE&QA will decide whether

to investigate or not any major/minor incident/accident, considering @ 3

following factors:

a.
b.

Severity of the incident/accident. S
Time lapse between reporting of the incident and the actual
occurrence of the incident.

Lack of supporting information.

The investigation is carried out to determine the root cause of the problem. The
investigation process covers:
Determination of root cause using any suitable method like tripod analysis etc.

Investigation will be conducted -as soon as possible after the incident, following the
activities required controlling the hazard.

When indicated by the severity of the incidenf, steps to secure the incident site must
be initiated immediately to ensure that investigating party can reconstruct the events

“*leading to the incident..

Individual interviews will be conducted with each person present at the time of the
incident. The following rules are followed for interviews with all indiviguals:

1. The witnesses should be interviewed promptly, separately and privately. -

2. The interviewer should avoid questions that give a yes or no answer.

3. After the interview, the interviewer should document any concerns identified.

. The investigaﬁon will be focused at determining the root cause and therefore:

1. The investigator or investigating team must focus on getting accurate and complete
information. ' ) - '
2. Facts must be separated from opinions, and direct evidence from circumstantial
evidence. ~ . :
3. Each concern identified in the investigation must be fully addressed.

Upon completion of the investigati'o.n, the team will fill and submit the Online Incident
Investigation Form (SSGC-IMS/IAM-F-02). It includes Background Information, Root
Cause Analysis, Conclusion and Recommended Corrective / Preventive Actions.

In ail cases, the Incident investigation must be completed within 07 working days from
the incident notification date. Depending upon the nature of investigatien, in-charge
HSE&QA may extend the report submission timeline.

Determination and implementation of viable corrective/preventive actions to eliminate
the causes of incident. :

In-charge HSE&QA / Zonal HSE Team Leader ensures that the corrective/preventive
actions assigned to concerned department/personnel. to be completed within agreed
time frame.

it is responzibility of the Zopal HSE
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1. Provide leadership role in implementation of corrective/preventive actions within the
agreed timescale.

2. Ensure that corrective / preventing actions are effective in eliminating / reducing the
risks.

3. Maintain record of Incident Noﬁﬁcation Form and Incident Investigation Form of their
respective zones. ‘ i

4.4. Updating of Assessment

After the incident, depending upon the nature of severity and risk, the assessments (risk

assessment, environmental aspect imr-act assessment) of specific activity / department
will be updated including controls, risk level, likelihood etc. -

4.5. Data Analysis and Review of Actions
The data of incidents will be evaluated and investigatidn outcomes will be shared with the

management during management review meetings to seek advice and to discuss the
effectiveness of measures / actions implemented.

5. DOCUMENTED INFORMATION

- 7
Record No. Record Name Maintained by Retesivtlo..
- Period
aqnn AN . P In-charge HSE&QA / N
SSGC-IMS/IAM-F-01 | incident Notification Form Zonal HSE Team Leader 3 Years
 SSGC-IMS/IAM-F-02 | Incident Investigation Form | -C1arge HSE&QA/

Zonal HSE Team Leader > Y_e ars:."»-_

. - In-charge HSE&GA / '
SSGC-IMS/IAM-F-03 | Near Miss Notification Form Zonal HSE Team Leader .3 Years

W
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SSGC-IMS/IAM-F-01 ;‘
‘ I

.
: i
$

) Q’

i o At S T e | Revision 01

HSE&QA .
Department L Issue Date: Aug, 2021
Date: Tirme: Report No.
. . (To oe filled by HSELQA)
Reported by:
Location:
SSGCPremises  []  Outside SSGC Premises L]
Location Details: : .
Responsible Zone _ Zonal HSE Team Leader
Region '
Particulars of Affected Person(s): Details of Affected Asset grany
Serial No l 1 2 I 3
Name(s) i I ' : T g jA
Emplayee 1D(s)
Designation !
Pemmanent l
Conrractuai i
Typea of '
Empioyment Conracwr ,
Visitor i
Other l
Age ,
L

.{Note: For further details addjtional page may be used)
Incident Type:. . '
Fire D ExplosionD Vehicular Accid'entD Asset Damage D Work Related Injury- D

Theft [ ] Sabotage[ | Natural Disaster [] Gas Leakage ] Other.L . —]

Incident Consequences:

" Fatality gﬁg? O Hospitalization[ | Asset Damage[ | First Aid [[] Cther: '

Incident Classification:

Major D Minor D Near MissD

Incident Detail:

i HandBook | February 2022
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SSGC-IMSYIAM-F-02

$SGC

HSE&QA

Revision 01

Incident Investigation Form

Department

Issue Date: Aug, 2021

- ”

Incident Notification Form Ref. No. Incident Detail (Brren

Incident Date

Investigated by

BACKGROUND INFORMATION:

ROOT CAUSE ANALYSIS:

CONCLUSION:

RECOMMENDATION OF CORRECTIVE AND PREVENTIVE ACTIONS

Recommended Actions Action by (whom) Action till
{date)
1.
2.
3.
~ S

recommended actions:

yes. please mention the senal numbers for the

Incharge HSE&QA

NOTE:

1. Piease incluae skeich / phota where ever required 10 explain the accicent scens / conditions
2. Additional pages can be usad for mentioning other details

3. Transmussion/Distnbution depariment must submit the quanuily of gas loss in ¢ase of any pas leakage or savotags.

]
Is nsk assessment required for the corractiva actions? Jf
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Department

SSGC-IMS/IAM-F-03

Revision 00

HSE&QA )
Issue Date: Aug, 2019

Personnel Detail [Wha Witnessed the Near-Miss):

Categofyf‘rype: (O Unsafe Act () Unsafe Condition

- i -

O Ry s R Th Rt e Bk
}

Name: N

Executive f Employee No.

R L RLAVSY ot e T R a—— Y e oo

Designation:

Department:

Lacation { Area:

Near Miss Detaik:

Daie: o o m X ,
S - - n_.._--l‘- .';‘ - g b —.— LR e e e o ettt B b § i o -~ . -

Thnas :

Location: wiied BT L

(I Leakage {J Equipment

() stot Trip [} Chemca

(JFagm Hazard {7 Bloiegicat
Neac §ss Refated To: () Fire (J Trensport
{7} Elsctrica! {}Sa
CiFysicat . {7 Other ¥

T Rt W KRS TR R TR et WA sedes  wsbduils nesaires @

Brief description of what
you saw! (max. 100 wordsy

Antach Picturer Nu fle chiosan

Reset/Empty Form |

.
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- . 1. PURPOSE

The purpose of this procedure is to define a frame work for identification of eémergency situations which arise in

company operations and for developing emergency preparedness and response plans to mitigate and manage

risks arising from sich situations or events. The Procedure defines

requirements for business continuity planning post emergency situations to

bring the business on-line.

Purpase of the procedure is to

a.  Formulate pian, responsibilities and actions to be taken to handle any

© emergency situation. )

b.  identify potential emergency situations and response plans to minimize
or avoid actual & potential hazards of any emergency situation, ‘

¢. Define mechanicm and frequency to test plan so as to ensure N
preparedness and effectiveness of emergency response system.

?ﬂg’ng to pre'p'are,

2. SCOPE

This procedure is applicable to all locations of SSGC, its employees and any visitor physically present at the
location of emergency site. Due to variations in nature of operations, various departments/sections have
developed their own ER Plans catering for their strategic, operational and physical requirements. The same
includes HSE emergencies arising from company’s day to day operations in terms natural calamities, fire, major
incident§ with loss in our operations, major environmental damage, external terror or bomb threats, public unrest,
war and etc.

3. DEFINITIONS.

a.  Emergency Situation: An abnormal situation that calls for immediate and urgent actions for safeguarding
life. of persons. protecting buildings, machines, vital installations and other assets. :

b.  Rescue: It refers to responsive operations that usually invoive the saving of life or prevention of injury
during an incident or dangerous situation. - . - . oo

c. ' Emergency Response: Organization (ERO): It is-a’'group of people; in:each section (such as HO,
Headguarters etc.), who prepare for and respond to any emergency incident, such as a natural disaster or
an interruption of business operations. . : -

d. Emergency Response Centre (ERC): it is a room suitably equipped to handie any potentiai emergency
situations. All emergencies are to be reported here. ‘ ‘ : . .

e.  First Aid: It is the provision of initial care for an ilness or injury. It is usually performed by non-expert, but
trained personnel'to a sick or injured person until definitive medical treatment can be accessed.

f Assembly Areas: If an evacuation to the outside is appropriate, the nominated assembly areas for
personnel shall be far enough away from the building, structure or workplace to ensure that, where
practicable, everyone is protected from falling glass and other objects. . '

g.. Emergency Evacuation: It is the immediate and rapid movement of people away from the threat or from
the place of the hazard. :

4. RESPONSIBILITIES

Responsibilities for the particutar department/personnel are identified in the response plans prepared by various

departments and sections. General responsibilities for Emergency response organization are as under: ’

a. Rush to the area of incident without any delay.

b.  Immediately assess the situation and initiate the remedial actions.

c.  Callthe fire brigade & other emergency services like ambulances if required.

d.  Askinform all personnel present within premises, using megaphone or any other means, for complete
evacuation if situation goes out of control.

e. Inform all to go back to their work places using megaphone or any other suitable means when the situation
comes under control and the area is free from any hazard.

T
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In case of fire & explosion each personnel present within the premises must

5. PROCEDURE

The HSE&QA In-charge and department heads shall ensure that all emergency situations are identified during
risk assessments performed and emergency response plans are implemented within the departments. They
shall also ensure that all employees are made.aware of their emergency situations and how to respond during
a real emergency. They shall ensure that employees including emergency team members in their respective
departments are trained to respond to emergencies and mitigate risks arising out of reaj emergencies.

Some of the potential emergency situations that might occur in SSGC along with the response plans are Iis ted
below. Sequence of actions for any response specified on each section's ER plan may change depending
upon the emergency situation.

6. Emergency Considerations

The following areas of needs to be given consideration while identifying potentiaf emergency situation but the
same need not be limited to these areas:

. Fire & Explosion

. Heavy Spillage of Toxic/flammable chemicals or leakage of gas

. Heavy rain/ fiood

. Earth quake

. Bomb threat

- Building & office lockdown/shelter in place

*  Active shooter/hostage situation

6.1. Fire & Explosion

act as per but not limited to the following instructions:

a.  Givevoice alam - FIRE! In case offire for all immediate employees inthe area,

b.  Push the nearest located call point button in-case of fire (if present).

¢.  Immediately inform Emergency Response Organization through phone

.. orinperson. : '

d.  Try to control the fire by using fire extinguishers. Use fire extinguisher
only if you have been trained. -

e.  Remove all explosive, inflammable and poisonous materials away to
the maximum possibility. .

f. Shut off main valves of gas and circuit breakers. .

Stay away from the fire in case it is not controllable. e

Report to the designated Assembly Point away from the scene of fire / explosien if asked by Emergency

Response Organization through emergency exits and wait for the further instructions.

| FIRETRIANGEE. -

JFa

6.2. Heavy sbiliage of'toxiclﬂammable chemicals or leakage of gas

In case of heavy spiliage of toxic/flammable chemicals or heavy leakage of Gas each personnel present within
the premises must act as per but not fimited to following instructions: .
Immediately inform Emergency Response Organization through phone or in person.
Eliminate all ignition sources (sparks/flames/heat) from the immediate areas.

Tum off gas supply from nearest control valve.. '

In case of gas leakage in confined space, proper measures (opening windows, doors etc.) should be
taken to ventilate the gas. Ensure the availability of fire extinguishers.

Stop leaks if this can be done without having any risk.

Do not touch or walk through spilled material.

Prevent entry into Wwaterways, sewers or confined space.

If available wear the Personal Protective Equipment recommended.

Arrange immediate cleaning of spilled chemical by taking suitable precautions

apow
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6.3. Heavy Rain / Flood

In case of emergency situation of heavy rain/flood, personnel must
the situation gets worst outside. In case of water entering in departm
not limited to the following instructions:

a. Tryto stop water by keeping sand bags.

b.  Protect building, machines, equipment, tools, parts & material,
. Shut off Electricity and Gas if necessary.

remain present within SSGC premises if
ent/office each person must act as per but

Following precautions should be taken by the departments/sections, located under rainflood threat areas:

Ensure no material is placed outside in open area which may. be affected by rain,

a
b.  Ensure proper drainage system at vital installatiuns so that every vaive, equipment, electrical board etc.
be accessible in case of any emergency :

.

c.  Sufficient quantity of tarpaufin and rain suit is available to meet the rainy condition.
d. Keep the drain line open all the time.

e.  All pumps used for draining out the rainy water are in running condition.

f Sufficient quantity of sand ba

gs is available to stop entering the water inside; which may be placed in
advance if required.

ISR

Material : Exampies . Type of Fire Extinguisher to be

 Wet: Fine chemical mist”

6.4. Earthquake

In case of earthquake shocks each personnel present within the premises must act as per
following instructions: :
a.  Immediately inform Emergency Response Organization through phone or in person.

b.  Immediately Evacuate to Assembly Areas (in open space where you can keep distance at least one haif
of the height of the building) after the shocks dampen, ‘ :

Shut off all switches and valves of main supplies of gas and electricity. (If possiblef

but not limited to the

c
d. Maintain your senses, do not let them disperse.
e Protect yourself by sitting on side of table

s, furniture & under strong structures. Be aware of falling walls,
debris, heavy objects and electrical wires, o

f Stay away from ioosely hanging objects that may fall after initial shock and tremors.

Wait for further instructions from Emergency Response Organization.
ERO shouid keep in touch with the metrological department / media for aftershocks and future forecasts,

HandBook | February 2022
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used : ,#4
K I
A Sciids ‘ Paper, wood plastic, etc. » Water . - -
- o —— - COZ .
B Fiammable Liquids Paraffin, petrol, oil, etc. .
- s Dry Powder:
C: Flammable Gases. | Propane, bitane, methane, etc, | o Dry powder - - . ]
D ‘ Metalss - Aluminum, magnesium, titanium, .» Sodium-chiorige based dry |
T etc.. -’ . , : ~_ powder fire extinguisher
: Short-cireuiting, over loaded : N L ,
E - Electrical Apparatus electrical cables, etc; *« CO2 Fire Extinguisher . )
: : S - = * Dry chemical based: Potassium
F .- |'Cooking Qil & Fat | Animal fat, etc, bicarbonate
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€. The Bomb Disposal Department shall be allowed to operate in the company premises as deemed
appropriate.

f.  On getting clearance from Bomb Disposal Department normal routine shall be adopted as advised by
Emergency Response Organization.

6.5. Bomb Threat

In case of bomb threat each personnel present within the premises must act as per but not limited to the following

instructions: ' )

a. Immediately inform Emergency Response Organization through phone or in person.

b.  Maintain your senses, do not let them disperse.

C.  Reportto the designated Assembly Point if asked by Emergency Response Organization through emergency
exits and wait for the further instructions.

d.  Bomb Disposal Department shall be called by Emergency Response Organization.

e.  The Bomb Disposal Department shall be allowed to operate in the company premises as deemed appropriate.

f On getting clearance from Bomb Disposal Department normat routine shall be adopted as advised by
Emergency Response Crganization. : .

6.6. Building or Office Lockdownlshelter-in-place . —
If a situation calls for building or office lockdown, the personnei present within Take care:

premises should act as per but not limited to following instructions: Don't try to be a hero in
a.  Remain calm and stay.with your colleagues. o eémergency  situations:
. b Tiyto stay in pairs, ' do- not place- your own g, ...
" ¢. Do not leave the room and/or building under a lockdown situation life dr healtty or that of %f
AR " until asked otherwise. others in danger
¢ d. " Keep quiet and away from-doors and windows, Bex“brepared: for the.
. Ifagunshotis heard, lay down on the floor and shield under/behind sl

ke

fumiture as much as possible. A

- 6.7. Active Shooter/Hostage Situation : _ s ) . .
i 55
' f{ " Incaseof shooter/hostage situation each persennel present within the premises must act as per but not limited to
R the following instructions: ‘ :
a:* Ifitis safe to do so, exit the building; if not, lock or barricade yourself inside a room.,
b.  Tum off lights, cover and lock the windows, and lay on the floor. : .
. Ifthe shooter(s) leave the area, go to a safer place, if possible. Have an escape route/plan in mind, keep your
hands open and visible. and follow any instructions given by law enforcement.
d. Call the Police/Rangers when it is safe to do s0. Remain caim, use a quiet voice, and pravide as much

reaches.

7. EMERGENCY NUMBERS

In consideration of the emergency numbers to be included in the emergency plan, the following should be taken

into account:
* - Fire brigade/civil defense or equivalent.
. Police.

. Ambulance service.

. Hospitals/Clinics.

. Mutual aid agreements/neighbors.
. Environmental protection agencies.
. Key company personnel.

Integrated Management System - " . —
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9.4, Equipment
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8. EVACUATION
All Emergency evacuation routes/doors shouid be accessible at all imes. No hindrances should be placed in the
route. All employees should be familiarized with the evacuation routes of their premises.

All employees shouid immediately evacuate their premises and assemble at the assembly areas (identified by
each section). During evacuation following instructions should be followed.
Take only keys, wallsts and essential belongings with you.

Leave the building/premises immediately, do not try to investigate the source of the emergency.
Walk, don't run, to the nearest exit. .

a
b
c .
d.  Use stairs, not elevators. _ i -7
e.  Assist people with special needs. :

f. Asyou make your way out, encourage those you encounter to exit as well.

8. THINGS TO BE EVACUATED

- In case of emergency, evacuation should be carried in the following order;

9.1. Personnel

Those personnel who do not have sound health such as patients of Heart, Asthma and physically/mentaily
disabled people are to be evacuated on priority basis. .

9.2. Raw Material

Raw material which is explosive, inflammable and poisonous must be removed. Similarly, important .

lightweight items that-are easy. to carry must also- be removed:
9.3. Documents : '

Important recerds and files must also be removed,

Cash Lockers, ComputérS‘ets, External Hard-drives, Expensive Tools and Fixtures must aiso be removed.

10. TESTING AND EXERCISES

Testing and exercise of:the emergency: response- plan. should be conduicted. at' each, Idcation of S~SGC to

evaluate the effectiveness of the- preparedness plan. The record and abservations of the exercise shouid be
recorded on Emergency Drill Form (SSGC-IMS/ERP-F-01). L T .
Each section should nominate the person who is responsibie to periodically. conduct the exercise: The
frequency and type of drill at each location should be as below: - Coe ;

Lie Lbeation, Type of Erriergency Df"i_ll.‘:' o Te LT Frequency
Head Office . _ ‘ .
Regional Offices . | Eyacuation and Mock Emergency Drill (all e
Billing Offices = employees) . 5 Sax Monthly-
- P&C Qffices ’

Store (all locatiohs-)'

KT (Transmission) Fire Fighting Drill by Emergency Response: | . .
Distribution (Zonal Team . Six Monthly
and Sub-zonal offices) ' '

HandBook | February 2022
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. Er\]/‘laﬁga:‘:g)and Emergency Mock Drill (all Six Monthly |
Meter Manufacturing piloy
Plant ' Fire Fighting Drill by Emergency Response
Team ‘ ‘ Quarterly
- "Evacuétion and Emergency Mock Drill (all .
: __‘employees) _ Six Monthly
Headquarter Stations - — _ .
. Fire Fighting Drill by Emergency Respoqse Monthl}
Team

11. AVAILABILITY AND MAINTENANCE OF ER EQUIPMENT:

Zonal HSE team leaders ensure that emergency detection and response equipment are identified, available
and properly maintained.in their respective zones. A joint inspection will be carried out periodically to verify the
efficacy of ER Equipment. The record shall be maintained on Inspection and Monitoring of ER Equipment

share with In-charge HSE&QA as and when required. The need for the emergency response equipment is
determined by considering the hazards and-associated rigks with the particular . o :
locationloperation/equipmentﬁnstallation etc. The response equipment usually include but are not limited to: -
. Fire extinguisher. : C : . L

Fire hydranthose/bucket/iwater pump. - : 3.
Smoke/gas detectors. o - A B
Communication equipment. (Mega phones, Alarm systems, walkie-talkie etc.)
First aid box. ' :
ER vehicles/Ambulance.
Breathing apparatus.
Emergency lights.
Hammer/Axe/shove!/ropes etc.

@

kg

Frequency of inspecﬁon and moniforing of ER Equipment will be as per table given below. However, if situation
warrants, this frequency can be changed on the instructions of In-charge HSE&QA or Zonal HSE team leader.

elcin . 'Location. ' n | - . Frequency
Head Quarter Stations o
Meter Manufacturing Plant "~ Monthly
K.T (Transmission) ' ‘ ’ '
Head Office
Regional Offices: _
Billing Offices . =
© P&C Offices - : Quarterty
Store (alt locations) T
Distribution (Zonal and Sub-zonal offices)

L

~eapoplp

12. DOCUMENTED INFORMATION:

! . ) t] . !
i - Record No Record Name Maintained by | Reter.i on :
| ' ' Period
!SSGC-EMS/ERP-F-M Emergency Drill Form HSE&QA Department l 3 Years

1 Inspection and Monitoring of
ER Equipment Form

SSGC-IMS/ERP -F-02 | HSE&QA Department ' 3 Years

sy
—
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e IMS FORM - SSGC-IMS/ERP-F.01
i § 0:! o~ . )
SSGC Revision 01
HSE&QA ) .
Department Issue Datg: Aug, 2021
Zone '

Region

Location |- °

I pate |-

Type Of Emergency Drill

O Fire and Explosion O Heavy spillage of toxmfﬂammable c
O Bomb Threat 0 Other :

8 -

hemi&al'é O Heavy gas _lea_kaééb Earthq'uake‘;_i, o]

. »
. Observations L S
S.No Description. Time Comments L
1 Emergency Siren rang at : ¢
2 | Evacuation started at - ‘ {
’ Last person reached at the assembly
i point
4 Furenghtxng/Bomb dxsposal squad/other *
interested party reached at site
S__' Emergency under control at | ]
Totai time of Drill (minutes): )

‘ Additional Observations {if any): - - ’:
S.No| = Assessment -{Yes|No ! .
1 Emergency responders were prasent at the site ! j. j
2 Employee were properly instructed | ! j

__3 | Behavior of employees was satisfactory | |
. 4| Evacuation route was satisfactory . | I
5 | SSGC firefighters were well trained | ;
6 Firefighting equipment were up to the mark |
7 | Response of the medical taff was satisfactory . I i
Qverall Assessment . ' Satisfactory 0 Unsatisfactory O
S.No } Corrective Actions/improvements Requirad Responsibility Target Date
T :
|
l
| . s
Secunty Servnces Representativc= ] HS:&QA Repraser'tatxve
Name l Signature ! Name Signature
' I
| | '
| t .
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Inspection -aﬁd--Mohit‘oring'of_
. _E_R_E_quipme'pt. Form |

S.No ’ What to check . l Yes l No ’ Comments
Fire Extinquisher . .

g1 | Fire extinguishers & in operaole condition and not
expired.,

02_| Pipe and nozzle do ot have cracks. |

m Lever ang lever pin are in place and locked.
04 | Al extinguishers are cleary visible ang accessible,
Fire H drantlHose/Bucket

01 l No leakage in fire hvdrant system.

02 | Hydrant vaives are properly lubnicated ang Operational, .-
03 | Hose pipe s rolieq ang Properly placed. Nozzies are ._

attached at tha endg.

04 | Fire buckets ara maimainea ang adequately filfeg with
sand

o1 | Al necessaryrequired medicines are avauable in First Ag

box.
02 Medicines are not expired and valid for use. ] ] i
Smake/Gas Detactor

01 | Alarms and Smoke/gas detecters are properly funcﬁoning. -
Other Equipment (if any) ‘ '

Observations ’ Recommendaﬁons

Additiona} Comments (If any):

Security Services Representative

HSE&QA Representative
Name & Designation

Signaiure Name & Designation

integrated Managemar. sysiem

Zone | | Region | [ Lacation | [ Date | I
Type Of Equipment ) . ;
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1. PURPOSE

The HSE&QA guidelines for suppliers and contractors are developed to assist suppliers/contractors tg
meset ssgc’s hse&qa policies, procedures, commitment & requirements to ensure safety, integrity and
quality of goods/services provided.

2. SCOPE

The procedure is applicable to all suppliers and contractors providing goods or services to S8GC
whether on SSGC premises or outside SSGC premises.

3. DEFINITIONS

a. Contractor: Is an independent employer/organization who will be responsible to- execute jobs
agreed with SSGC. ‘ :

b. Supplier: Is an independent employer/organization that is responsible to provide goods or
services. .

C. Contract coordinator: Is an executive of SSGC procurement department, ‘who has been
delegated/given responsibility and authority from the head of department to initiate and maintain the
contract. - ’ -

d. NEQS: National Environmental Quality Standards.

e. SEPA: Sindh Environmental Protection Agency.

4. RESPONSIBILITIES
4.1 Suppiiers/Contractors and Sub Contractors -

a. The contractor must take all necessary safety precautions related to the performance of the
contract in order to protect the work site. including all personnel and property of the SSGC, the
contractor, all third parties involved. )

0. Suppliers/Contractors are responsible for safety and well-being of their employees.

C. The contractor will also be responsible to provide relevant safety equipment (PPEj to their
workforce where required. Suppliers/Contractors who have their own HSE&QA management
system, shall provide details of the same on request. ' ) '

d. The contractor shall ensure that all personnel are adequately trained to perform the task assigned.

e. Supplier/Contractor shall ensure compiiance with SSGC policies, procedures and applicable legal
and regulatory requirements. a I '

f.  The contractor shall adhere to set standards and reguirements for environmental protection.

4.2 Contract Coordinator
The contract coordinator is responsibie to arrange training sessions/meetings between contractors and

HSE&QA department within 10 days of issuance of a lefter to proceed.

4.3 HSE&QA Department’

a. In-charge HSE&QA and contract coordinator are responsible to evaluate the capability and
competence of Supplier/Contractor regarding HSE&QA.

b. In-charge HSE&QA is responsible for providing necessary- information and training to
Suppliers/contractors regarding applicable SSGC's HSE&QA policies and procedures.

. HSERQA department will carry out inspections and audits to ensure safety and well-being of
employees and adherence to set standards, technical specifications and guidelines.

d. In-charge HSE&QA is responsible to highlight critical nonconformances related to HSE&QA. Strict
decisions may be taken against any violation/breaches of SSGC's safety policies/procedures/contract
terms during the execution of contract.

. -
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. PROCEDURE

. The contract coordinator should ensure that this procedure is part and parcef of évery contract made
by SSGC. '

. The contract coordinator arranges a meeting between Supplier/contractor ang HSE&QA department

after issuance of letter to proceed. HSEZQA awareness form (SSGC-'MS/GSC-F—OU will be
communicated and duty signed by supplier/contractor as well as HSE&QA department,

. HSE&QA department wil| conduct periodic inspection/audit of worksite/supplier facility to idénﬁfy

gaps on issues related to HSE&QA.

- The contractor/supplier shall educate and adequately train their employees in order to understang.

the requirement of thig procadure.

Supplier shall adhere to technical specifications provided by SSGC to ensure quality of goods

provided.

the proper implementation of possible controis/personal protective equipment (PPE} or aotherwise
consult SSGC's- HSEZQA department to seek guidance and awareness on risk/hazards related to
- activity and its possible controls. ‘ ‘

- The contract is liable to understand and implement “permit to work (PTW), job safety analysis (JSA)”

where required. Please refer to risk assessment and management procedure (SSGC-IMS/CRM-Oz).

The contractors are responsible -to dispose of any waste generated during their activities in an.

environmentally safe & responsible manner, . . . A .
The contractors must ensure that only trained individuals meeting necessary requirements/skills wil
carry outthe required job. - . - : :

. Any equipment‘used by contractor during the project must not pose ian'y environmental and/or safety
- concems. and shouid be in accordance with SSGC's safety procedures ang NEQS and SEPA ser standards,
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1 Single Minor Non-Compliance | Verbal warning -

L 2 I Multiple Minor Non-Compliance | Written wéming " ,

3 I Sinéle Major Non-Compliance ! Written warning / Stop the work on site -

. . ~ . ‘ I\Nritten-warning /-Financiai penalization,
4 ’ Multiple Major Non-Compliance discontinuation of contract ’
N
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h.

security.

Contractor employees must stay in their assigned area(s) at the job site and not visit other areas or
make any adjustments to any piece of equipment or device unless authorized to do so by an
authorized SSGC representative. Failure to abide by this work rule will result in immediate dismissal
from the facility and including prosecution, .

Each zone maintains S€cure work areas with fimited access at all times. No one IS permitted to
override any security device for convenience. If access to a Secured area is required contact the SSGC
representative for authorization. At no time should contractor or, subcontractor employees enter the
area without prior authorization. : s

Any work not performed during normal business hours must be approved in advance by the SSGC
representative.

All contractor employees will go through contractor safety/induction training upon initial work at So
and annually thereafter. A copy of authorized {current) personnel for contractors will be updated ang
kept at guard shack.

6.1 Tools and Property

a.

For any situation in which the Contractors activity may endanger product quality such as: drilling, welding,
removing ceiling tile or any other job which creates metal fragments, shavings or dirt in exposed product of
manufacturing equipment areas, approval must be made through the SSGG representative and conditionally
approved by the ZTL or representative before work is to commence. The Contractor must abide by conditions
established by the Zonal Team Leader or representative to protect the equipment.

SSGC property. :
Use of company telephones is restricted, unless prior approval is attained from the SSGC representative,

- Pay telephones are not available.

Horsepiay, throwing any object and scuffling are dangerous and forbidden. .

Cameras of any kind are not permitted in SSGC/.work site unless prior written approval is attained from

SSGC representative,

Guns, knives or any other weapons are NOT allowed on company property in any case, ‘

SSGC expects all contractors and subcontractors to maintain a drug-free ang alcohol-free workpiace.
Contractors shalf maintain a substance abuse program that includes post-offer and for-cause testing. it will be
the responsibility of the Contractor Management to inform their employees and subcontractors that the use of, or
evidence of use of, intoxicating liquor or ilegal drugs are prohibited at all imes while on Zone Property. Reporting
for work under the influence of alcohol or drugs will not be tolerated. SSGC management reserves the right to
rémove any contractor or subcontractor employee from Zone Property who is believed to be under the influence
of alcohol or drugs. It will be the contractors responsibility to enforce these rules.
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" b.

6.2 Quality Assurance and Personal Hygiene '
While working on SSGC premises or at any worksite;

a.

c.

o

Q0 ™

All persons shall maintain a high degree of personal cleaniiness, conforming to the same SSGC standard as
SSGC employees.

Pens, pencils, tools and supplies must be carried in a secure manner to eliminate thé possibility of product
contamination or adulteration, (i.e., nothing is to be carried in shirt pockets, lapel, and etc.).

. Appropriate PPEs must be wom by ail personnel, including dress as appropriate. Contractor is responsible to

provide PPE to their workforce,

Praper clothing. must be worn at all imes. No tank tops, cutoff shirts, or,short pants will be allowed. Jewelry
and rings are safety and contamination hazards and are not to be womn in working areas.

Persons with suspected communicable diseases, respiratory infections, infected open cuts, sores or skin
abrasions will not be permitted to work in any area that could result in contamination of SSGC personnel:
The use of fobacco in any form is prohibited at afl tmes except in the designated Smoking areas. )
Chewing gum, candy, storing lunches, eating or drinking beverages are not permitted in or adjacent to

, the SSGC premises and storage areas. There will be a designated area for contractors o eat. (Cafeteria)
- In the event that there are open tanks, or exposed product/materials, containers or storage, the contractor -

",'“".'-ﬁ'ff.mUSt»;érect temnporary partitions to eliminate the possibility of any foreign material. (This shall include: grinding,

.+ cutting; core drilling, masonry work, jack' hammering, chipping, metal drilling, pipe threading, wiring, welding
a'n_c;l sother hot work, etc., where any dust, mist, chips or other debris may be generated.)

. v The’ use of containers, boxes, cans, jugs etc., for holding or storing parts, lubricants, solvents or
" construction material is strictty prohibit : :

The contractor is responsible to notify the SSGC fepreser{taﬁve immediately if foreign material used or
generated by the contractor's activity, was accidentally spill into the zone area/ SSGG premises. ~

- Contractor will follow ‘Spil Response Procedure’ of SSGC in case of any spill occurred.

CONTRACTOR SAFETY REQUIREMENTS

7.1 General Safety Rules

a.

b.

c. -

i) integrated Management System ——

All applicable OccupaﬁonalkSafety and Environmental regulations must be fellowed.

Confined Space Entry, LockoutTagout, and Hazard Communication procedures (if applicable) and
associated training certificates. :

The Contractor shall supply all required first aid supplies and safety equipment to support his/her personnel.
Contractors are responsible for providing all required Personne! Protective Equipment (PPE). Contractor
employees and subcontractors are required to adhere to all established and/or posted PPE requirements
while on SSGC property. Industrial grade safety shoes and safety glasses with side shields are required to be
wom at all imes. Hearing protection in designated areas. : -

Only SSGC personnel may operate any valve, electrical switch or other equipment connected to operating
sections of the Zone unless prior authorization has been obtained from the SSGC representative.
Lockout/Tagout is the standard for energy isolation and MUST be adhered to at ALL times with no
exceptions. Contractors are responsible for using their own locks and tags for completing their lockouts. In
addition, SSGC personnel may initiate we/they lockout system to ensure compliance.
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7.2 Accident Reporting.

a

. b

d..
73 bonﬁned Sbace Entry‘
a

. confined spaces. The form included in documents will be used t6 make this natification,
b.

C.

Q

.. Accidents occurring in Zone jurisdiction must be reportad immediately to. the:SSGC representative. ;
Inthe e i

- or allow .any condition which may be a potential ‘'safety or

fire hazard. No tools or materiais should be left on steps, walkways, platforms elevated equipment, pipes or
overhead areas, : ' .

- Materials are not to be thrown or dropped from scaffolds or other overhead areas, .
Fire lanes and sisles fo firefighting equipment are to be left unobstructed at all-times. Contractors are to
provide fire exﬁnguishe{rs foreach welding and burning operation and complete HOT WORK PERMITS. .
Material shouid not have been kept in such a way to block access to.fire extinguishers, fire doors, hydrants or
manhole covers. : : oy

All electrical equipment must be properly grounded. - ; ' ‘

. Any lights carried into and used in a hazardous location must be explosion-praof type and éx.iitable for use in

the hazardous area involv X . : ‘ T Cl .-

Use of explosive actuated fastening toois should be used according 10 the manufacturer's safety guidefines. .
"All- compressed gas cylinders must be supported and secured. standing upright aecording to Pakistan

standards. When hoses and valves are remaved from cyiinder§, a protective cap is to be instafled on a&} tanks

‘ - whether empty: or full. Acetylene cylinders, when in use must have a wrench in place. .

Areas where overhead hazards, excavations or other unsafe conditions exist must be properly biocked off
ith appropriate waming signs. In the case of an excavation, barricades must be provided. _ln_refereqqe to

night.excavation projects, night lights shail be provided bythe contractor. :

i e

4

In the event an oil, gas, vapor or other harmful volatile release is caused or disco\ieréd, the;ponﬁactor and/or

.his employess shall report it at orice to the nearest SSGC office and request for further actions immediately.
" Vehicles in Zone are required to adhere to the declared speed fimit- =~ -+ . v e e L

.. Any contractor. contractor.empioyeelnr;'.subcontractor‘violaﬁng -Zone;area safety or security’ rules shall be ..
: ¢ Subjectto iﬁmediate‘dismissal.ﬁ S I ' R T E

- . vt g . R
N . <

Y

vent of a fire, medical 'A or other emergency,. confractors, are required to«:noﬁfx‘zone.secuﬁty-.o'r the-

SSGC, location, and emergency situation involved. - I ST
All. Contractor injuries requiring medical assistance beyond basic first aid must be reported in writing with a ful
submitted to the SSGC represéntative for forwarding to thé HSE& QA Department. :

All contractors and subcontractors must maintain their own OH&S required document/record,

investigation within 24 haurs of the occurrence (Contractor Accident lnvestigaﬁon.Fonn). This report must be .

B ]

N

The SSGC representative will notify the Contractor prior to bein;sg hired, i the work will involve entry into

All Contractors who conduct confined Space entries must’ adhere to the SSGC confined Space entr}}
requirements, - - - - : . - : . o )

At no time shaf a contractor, con employees or subcontractors enter a- confined space in Zone.
without specific authorization: from the SSGC representative, Failure to adhere to this. policy will resuit in:

personnel, hewever, all arangements must be made and documented prior to entry.
All- contractors and subcontractors who

|



7.4 Cranes gnd Overhead Work

a. All Contractors who conduct work at height, e.g., all work occurring at an slevation above 72 inches without a-
- standard railing must adhere to the SSGC Work at Height Requirements. -
. b. All work at height requires the use of a safety hamess. All safety hamesses, lanyards and relateqd

: . fall protection
equipment must comply with applicable local and ANS! requirements.

\ - -
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¢. All contractor employees working in forkiitt baskets, scissors or man lifts are required to wear a Safety hamess. -

'equipment manufacture’s recommendation. Zones and generally accepted practices for safely operating and
rigging procedures and methods must be used. : '
e. All cranes used on company property must be inspected once per shift and any problems identified must be
- corrected prior to crane usage. Copies of all inspection records must be provided fo the SSGC representative
upon request. . o R . : - S
f.. “In the event that overhead work must occur in locations within the Zone where high voltage, overhead bower
i lines are located; all cranes and overhead lifing devices must maintain a 10-foot clearance. In the event
proper clearance cannot be maintained, the power lines are to be de-energized and locked ‘out prior to
performing work. In the event the lines must be de-energized, prior approval must be given by the SSGC
representative. . - - - - o ‘ ' : ) -

d. Working with cranes and derricks require compliance with the SSGC Lifting Equipment requirements and the

7.5-Haza}d‘ous. E__nergy Con‘tro'l‘.(Lockout) Procedures

Requirements; - . A , , o T
" b In the event that a contractor, contractor employee or subcontractor servicing or entéring - a’ piece of
Lt {b,-.;;:mgzqhinery;@vhere the danger of injury exists from unexpected energizing of the equipment or unexpected -
v f ‘release of stored energy, the contractor or contract employee must- disconnect the source .of energy and
":wflock/tag out this equipment before beginningwork, * .. . . - . - t o
c.¥
= Confractor is:notto remove the locktag or-energize the equipment. Likewise, the contractors are not to LO/TO

."g'é‘”'any:machinery without approval' of SSGC representative or remove LO/TO without comnunicating fo afl
ST ; ' . aﬁected._associates_ L : R o . - . - o R e

. 4. d. ‘Contractors are required to supply their own lockout locks, tags and hasps. S R

T e dn the event that a contractor or subcontractor has de-energized and locked out a piece of equipfnent, the .

“In the event that-SSGC employess or other unknown: persons have lockedtagged out’equipment, the

a.. All contractors, contractor ‘employees and subcontractors. must comply with. the SSGC Energy Controf -

T et

equipment specific: lockout procedure must be adhered to. A. contractor, contractor employee or

subcontractor can acquire the specific equipment lockout procedures from the SSGC representative: < . )
f. The lockout tag used by.the contractor must have the contractor's phone number and a person name, SSGC
- to be contacted conceming the lockout. ' : o e

7.6 Zone Equipment and Tools _ .

a. Contractors will provide their own equipment to their employees, : T : ‘

b. The use of SSGC vehicles and equipment is prohibited for contractors: Contractors can only acquire this
authorization from.the Zonal Team Leader. Authorization, when provided, will be documented by use of the
Equipment Loan and Indemnification Agreement. Use of all shop equipment.is prohibited. .

c. Misuse of SSGC material, equipment or products is prohibited. - .

"d. "The use of SSGC powered industrial vehicles (i.e. foridifts) is strictly prohibited. In the event that SSGC

- forkiifts are required, they can only be operated by certified SSGC employees. There will be no exceptions to
this policy. Any contractor, contractor employee or subtontractor who operates an SSGC forkiit will be
requested to leave the property immediately. . . - :

All contractors, coniractor empioyees or subcontractors who operate a powered industrial vehicle in Zone Area
must pessess a current operator certification.

o
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a. Intheeventofa fire, medical or other emergency, Coniractors are reqUifed'to noﬁfy zohe

. .-b Al centracters, contractor employees and subcontractors are required

:A7 Integrated Management Syste.m'f.“m‘

7.7 Hazard Communication

a.  Contractors, contractor em
bringing them on-site:

L. Provide the SSGC representative with a listing of all hazardous chemicals.

i.  Properly labef all containers, adhering to SSGC lateling raquirements.

fi.  Provide the SSGC representative with copies of all SD

pléye«'es or subcontractors who bring hazardous chemicals on-site, must priorto

b. The SSGC representative will provide all contractors with a fist of A

C. At no time should hazardous materials or fuels be left unaftended i

execution of the work, the Contractor shall exercise the utmost care an
Supervision of properly_ qualified personnel and in conformance with
local environmental and safety regulations. .

& The contractor shall be responsible for ail necessary Personal Protective Equiprﬁent (PPE), traini
informing their employees of all hazardous substances ; j [

procedures and policies.

1.8 Emergency Procedures

répresentative. immediately. Tell -the security personnel- the -location: of the fire and any
information. In the event that Zone security or SSGC Tepresentativecannot be'reached;
and call area/city emergency department as'soon as possible, .

and emergency evacuation procedures posted at the facility, -
& All contractors, contractor employees and subcontractors ,
- event of emergency ‘alamm activation orif instructed to by. an SSGC representative. In the event of an

' e}‘k_ac_qation, contractors are required to go-directly to the employee staging aréa located at guard shack.

. 7.9 Gasoline and Propane Powered Equipment . . -

Contractors are required to inform the SSG
thatis to be used indoors. , . ) o

b. ' 8SGC Management discourages the use of intemal combustion engines indoars, and wil only permit it wher
no reasonable afternative means are available to complete the job. R '

C representative of any propane or dasqline powered equipment -

7.10 Temporary Electrical Connections

a.  Allwiring & electrical installations are expected to follow National Electric Code practices, - ‘
b. Al temporary electrical hook-ups for equipment must be approved by the SSGC representative, prior to

C. Electrieal outlets for portable power tools not a part of
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7.11 Cutting, Welding and Other Hot Work

a.
b.
C.

d.

All Contractor and subcontractor employees must comply with the SSGC Cutting, Welding and Other Hot
Work procedure. ) _ ) )

the SSGC representative will issue the Cutting-Welding-Hot Work Permit after confiming that the
necessary precautions have been taken. ) '
The pemmit is valid for ONE SHIFT ONLY. When the work overiaps with the next shit, the SSGC
representative will issue a new permit.

The contracter employee designated as the “fire watch” shall sign the permit after the final check has been

~ made and retum the signed permit to the SSGC representative.

7.12 Ladders and Scaffolding-

a.

®aoo

8.

All ladders belonging to the contractor must be labeled with the contractors SSGC and possess safefy fest
and meet SSGC Work at Height Requirements. _

All ladders used on Zone property must be properly secured.

All scaffolding must be equipped with railings and toe boards,

All "swinging” type scaffolds must be inspected by the contractor and repaired if necessary before use.

All overhead work from a forkiift must be conducted from a secured safe cage. Standing on forks or pallets -

is not permitted.

CONTRACTOR ENVIRONMENTAL RULES o

.SSGC requires that centractors comply with all applicable environmentai rules & regulations. |

8.1 Non-Hazardous Waste. ..

a.

b.

8.2

Constructicn refuse and debris will not be allowed to accumutate and will be removed daily.by the contractor
at is expense. uniess otherwise negotiated in the contract document.

Contractors shall take ownership of all waste and debris generated-from materiais they brought to the job
site o from aemolition activities, and shall dispose of such waste and debris in accordance with all appiicabie
laws and regulations. - , ' R

Reference to SSGC. The SSGE Company or any of its tracemarks shall not be used'in any documentation
associated with the disposal of such-waste and debris. . . .

Contracters shall coordinate with the Zone, whenever practical, to segregate debris or wase which may be
recycled or re~used in 2 safe and environmentally responsible manner., L )
Worksites may he periodically inspected by the SSGC representative to ensure that the contractor is fulfiliing
its obligations under its contract. Final Payment will be withheld until such time as the worksite and property
have had a final inspection and removali of all containers, debns, wastes and matenals has been confirmea.
by the SSGC representative and do umentation has been printed that all hazardous wastes have been
properly disposed. - ’ o

*-For those contractors working outside, it is llegal to dispose of any liquid, including water, onto the

ground/outside drain for any reason. All water, provided it was not centaminated, shall be disposec of at a
drain inside of the facility. : : - :

Hazardous Materials

Conitractors, coniractor employees or subcontractors who ering hazardeus chemicais cr-site, must prior
to bringing them on-site:

L. Provide the S3GC representative with a listing of all hazardous chemicais.

il. Froviae the SS-C representative with copies of all MSDSs for the hzazarcous chemicals.

iii. Property iabes afl crntainers, acherng 1 S35 iabeling ~=quiremens.

HandZcow | Februery 2022
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b.  No hazardous wastes will be placed or discarded into any drain or sewer on SSGC property. Sewers
include: process sewers, sanitary sewers-and stormwater sewers. Contractors shall use drain covers,
dikes or other appropriate means to prevent a potential release into a drain. In the event that material enters
an SSGC sewer, the contractor shall notify the SSGC representative immediately. .
¢. Contractor is solely responsible for any and all hazardous wastes generated by contractor's activities on the

fepresentative or Zone HSE Manager, . .
d.  The contractor shall assure that ai| employees dealing with hazardous Mmaterials and hazardqus wastes have
had all legally required fraining and are familiar with the hazards presented by such wastes or materials.

8.3 Spill Response Procedures

a. Each contractor is required to have a.written emergency response plan to handle spills and releases which
may occur during transport, delivery, or use of hazardous materials at the SSGC work site. The contractor

© requirements. . S
¢.  Contractor must provide documentation to verify that it has contracted with at least one reputable outside
spill response contractor, that is reasonably agreeable to SSGC, to respond to larger spills or releases which
may occur during transport, delivery or use of hazardous materials.

d.  The contractor shall be responsible for appropriate clean-up of spills caused by their activities. Such clean-.up

will include removal or remediation of any materials impacted by such spill, such as: building materials, soil,
groundwater or surface waters, efc. \d

€. Intheeventthata spill or release of contractor's material occurs on SSGC's property and the contractor does .
not respond to the release to the satisfaction of SSGC, SSGC shall have the ight to take any reasonably
necessary steps to respond to or remediate such spill or-release. The Contractor shail reimburse SSGC for
all costs incurred by SSGC to respond to such spill or release.

© o

Spills and releases of hazardous materials must be reported immediately by the contractor to the SSGC
representative,

9. Any spill or release that exceeds an applicable reportable quantity must be reported by the contractor to the
appropriate govemmental agencies according to applicable laws and regulations. Prior to notifying the

responsible outside parties (j.e., govemnmental agencies), contractor shall first inform SSGC of its intent to
report such spill or releasa,

h.  Contractor is also bound to foilow SSGC's ‘Spill Response Procedure’,

8.4 Special Circumstances

SSGC acknowledges that, from time to time, specific work regarding hazardous materials investigation or
résponse may occur. Under such circumstances, the contractor shall supply a copy of the Work Plan WP)
and Health and Safety Plan (HASP) to SSGC for review and approval prior to commencing work.
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9. CONTRACTOR ACCEPTANCE OF WORK RULES AND REQUIREMENTS

All contractors are required to sign a statement that they have received a copy of this program and have read and
understand the program. Each contractor shall sign the following Contractor Acceptance of Work Rules and

Requirements form and retum it to the SSGC representative. A copy will be kept in the project management file
and the Zone's HSE Manager's flles. )

In consideration of admission to the premises of SSGC, we agree to hold in strict confidence and not to divuige to
any. other person or entity all proprietary information observed or disclosed by SSGC personnel. This includes
information that relates to SSGC's past, present, or future research, development and business activities or any
client or customer to whom SSGC provides services and/or Mmaterials. We will not remove any document,

material, or equipment, nor photograph or record any data without specific written permission from a duly
authorized representative of SSGC. : '

This agreement of cbnﬁdenﬁaﬁty will terminate only when and as SSGC proprietary information becomes public
knowledge. : - - ‘ -

We have read and understood the visitor agreement and wil abide- by the document while visiting the SSGC
facility as required. o _ : ‘ o
10. CONTRACfOR ACCEPTANCE OF WORK RULES AND REQUIREMENTS

The undersigned hereby acknowledges that we have received a copy of the SSGC Contractor Work Rules. We-
have read and will be able to abide by the items listed in the SSGC Contractor Work Rules. We understand and

. agres that any persons and/or contractors who violate these rules will not be permitted to work for SSGC. We also -

understand that we are responsible‘fo'r ensuring - that alf employees working directly for us, as well as any .
contractor and/or subcontractors that we hire, comply with these rules, . S

Compliance with the SSGC Contractor Work Rules does not in any way-relieve any contractor or person from

complying with any applicable Federal, Provindal or local safety, environmental and other regulations which may. - -

apply.-The work rules are only a compendiurm of certain legal requirements and Zone policies. They are not an

exclusive discussion of any and all legal requirements applficable to contractors and/or suppliers. -

The undersigned represents and warrants that we shalt comply with all applicable Federal, State and Local laws, -
regulations and rules while. we are engaged to work or perfarm services for SSGC, including but not limited to any ’

and all OSHA, Federal, EPA, Sindh, and other health, safety, and environmenta_l requirements. In addition, in
consideration of SSGC hiring us, we hereby agree to indemnify and hold harmiess SSGC against any and-all
liability, including defense cost and attomeys' fees, arising from or relating to breach of the above warranty and/or . -
any violation of applicable laws, regulations and/or rules,. = _ o T Lo o
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Company

Date

SSGC (Print)

Signature

Title

SSGC Representative

cc: Project Manager File
Zone HSE Manager
Contractor

11. DOCUMENTED INFORMATION

IMSPROCEY .

Record No. Record SSGC Maintained by - | Reter)tlon
| Period
SSGC-IMS/GSC-F-01 | HSE&QA Awareness Form HSE&QA | o
Department |

Q-
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IMS Form

| HSESQA Awé'renes's-Fomi"

SSGC-IMS/GSC-F-01

Revision 01

HSEZQA | I(_Guidelines for SUpplie_r_s' and C‘ontractéi's) )
Department JS ] S |ssue Date: Aug, 2021
Organization Contact name
Nar-e Contact number

Type of Contractor

L Mechanical Work.0 Electrical Work O Civil Work 0 Waste Disposal [J Canteen (I Transport O Manpower
Contractor [J Pipeline Construction O Third party inspection 0 Goods Supplier O Other:

Area of Working:

Contract Coordinator:

HSE&QA Awareness : o

Description

Remarks

ISO & OHSAS Standards

HSE&QA Policy

PPE Policy

Risk Assessment and Management Procedure

Incident and Accident Management Procedure

Emergency Response Procedure

Technical Specifications/Performance and Testing
Criteria

Remarks:

Supplier/Contractor Representative

HSE&QA Representative

| have received and reviewed the SSGC’'s HSE&QA
Requirements and understand that the requirements will
be applicable while supplying goods, works or services
within company premises or outside company premises.
| shall make sure all employees of cur company and Sub-
Contractor companies understand and agree to the
requirements applicable to the activities our company will
be performing.

| have met the Supplier's/contractor’'s representative and
provided basic infarmation of HSE&QA Policies and
Integrated Management System. The Contractor has
shown its commitment in adherence to Company's
HSE&QA Policies/proceduresitechnical specifications
/and related requirements to ensure quality, safety and
integrity of the goods/services provided.

Name Signature Date

Name Signature Date




{ Department k;(b¥ ﬁé‘fv;u, Cbn\;ﬁctS Onb(»x)
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A SSGC-HSEQP-F- 0

PENALIZATION MECHANISM |- Revisionot |
FHSE&QA

e
~a

Issue Date: Sep, 20 .

1. Penalization

55GC management reserves the right to penalize the service contractors in case of any
nonconformance during course of the project (addressed in respective ToR / Tencle
Documents in detail). Penalization will vary according to severity of nonconformance and
mode of penalization is provided in respective Terms of References. SSGC managemenl

decides the mode and degree of penalization.

1.1 Penalization mechanism

Following flow chart depicts the mechanism/ hierarchy, which will be followed for (ho

penalization of the contractor. Penalization Form and Annexure-J-1 can be found below.
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' L)epartment‘L :&DT JQATVIC& CD’nth(t‘:tS Onl{/;{ _ Issue Date: Sep, L’” '

3 -
Project Date

Section Contractor

User Dept. Focal Person

Nature of Non-Compliance (As per Annexure J-1)

Mode of Penalization

__*‘ Initiator

I Name Signature .

I l
P Recommended by HSEQA ' |
I’ B Name Signature

!~ ) Recommended by User Departmentai/Divisional Head «—

—_— JR—

Following Section is applicable ONLY in case of Financial Penalization

DMD (Ops)

DMD (Finance)

Copy to: ProcuremenyFinance/P&D Department. Contractor ! '5‘: -
Mote. Adequate evidences MUST be furnished along with form by initiator ‘_/ ’
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_Department ANNEXURE J-1 | Issue Date: Sep. 0
{ S. Na:! Nature of Non- Compliance I Mode of Penalization
HSE
I 1" Time e Verbaj Wnrniv-u_.: lorn
site in charge :
‘ 2" Time —eoeeee . Written warnin,.
! PPE related . Explanation Letter '
' : 3" Time --eeeeee Removal of worke:
I from duties
I ' Time ~weeeee Stop work
, 2" Time ~emee-e.. Stop work along wiil

e Ac iti . .
Unsafe Act/ Unsafe Condx. on written warning leter

3" Time ---rooo. Removal from dutie:,

Not reporting any major incidents within the . : I

. . e s ‘1T H £ . 200 hon
3 fime frame specified in Tender documents / 12;22311;5;322?&“0“ UP o Rs. 200, 0o
HSE&QA Plan i

No proper tag out/ lockout/ barrication /

. U tHime caeeo. ing L .
signage boards and systematic PPE non- ;..a :::]n(; 22?;25; :{Et\e{,m,,
4 i : isedby SSGC [ 2" time - = A
' compliance as advised by S8GC 3™ Time - Financial Penaiizaficon, L

| representative(s) at Site or mentioned in SSGC

9 ax. 2 . b4 > 1'.,4'4(!.
| SOPs, work instructions of ToRs. 3% (Max.Rs. 200,000 can be pf_’_‘_f”

| Quality

—————

| Deviation in actua manpower provided vs the
Mmanpower (Organogram submitted in tender . . . . .
4P (Organogram) Cost of unavailabje staff, as listed in 130

documents
or other related documents

Non-Compliance related to Qualj ly Parameters )

29 T s
6 outlined in ToR, BOQ. applicable international gﬁ o 2% .Ofdthe fveice amount of (h
| Standards & Codes and SSGC’s SOPs, 111ng perio

b

5

Reporting
| Non Submission of time bound reports (as r

: : . Financial enalization up to 297 of the
7 mentioned in Tender documents / Construction o el pen nuptol o aF the
Plan INvo1Cce amount of the billing perio
i

Unavailability of documents such as drawings,
8 | SOp manuals, inspection reports and other Explanation letter

1‘ _ | Technical data at site office. ! N
| Providing wrong / insufficient information jn Financial penalization
i* 9 invoicing pertaining to equipment ang Up to 2% of the invoice amount of i,

[_manpower, billing period
[ Financial Penmr
. A . . . . “inancial Peng 1Zaton up to 3%, wiiy. .
c 1 T alse feporting, misieading information | ’ L P '

i amount of the oilling period
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Y

Issue Dale: Sep, 205

Tithics

& Conduct

Non-cooperation with SSGC team by any staff

of Contractor. Non-cooperation includes non- Removal from duties in case the request -
sharing of construction site data, supporting made against this non-Compliance

documents, future work execution strategies

| ete. compliance of Company protocols or -Note: Approval will be taken from contin

instructions related to works given by SSGC’s | owner i.e. User Departmental Head.

representative(s).

Repeatedly (03) absence/Unavailabil ity of site
Contractors staff during surprise visits of
SSGC teams

Financial penalization (One day salary
deduction of entire site staff of audited gifey

Mote:

f'the total contract valye.

If Three (03) non-compliance ( on any one issue or combination of issues) are issued to

any contractor, Management will decide to impose additional penalization ( e.g. forféiting
of Performance Bank Guarantee / retention money), termination of contract or temporary

1. Penalization amount will not exceed the 5% o
a

blacklist (Blacklisting will be up to one (01) year.
3. Tender/ Project specific requirements and pen

ToR under special requirement section.

alization are outlined in render documents,




Ref No o | Dated.-

M/s
SNTN
Address

-' )
%

NOTICE UNDER RULE 3(1) OF THE SINDH SALES TAX SPECIAL
PROCEDURE (WITHHOLDING) RULES, 2011.

*

Dear Sir, _
' Kindly note that we are a withholding agent under the Sindh Sales
Tax Special Procedure (Withholding) Rules, 2011, and that we shall withhold and
deduct’the prescribed amounts of Sindh sales tax against your tax invoices in
relation 4g lhe services provided ar rendered by you 1o us. We hold NTN/FTN
. R4 . : .

fRrTrr s s sad st e et

[\

We undertake to c'i'eposit'the withheld/deducted amounts of Singh .
saies tax in the Sindh Govemnment's head of account “B-02384" against a SRB-
prascribed PSID/Challan (SS7-04 or ,SS'{‘W-O4) in the manner prescribed under
the aforesaid Sindh Sales Tax Special Procedure (Withholding) Rules, 2011, and
we shall provide you a certificate of déductidn-cum-de’posit in terms of rule 3(9)

“thereof,

Signatura___

Name

CNIC

Designation

Procurement \'

Date

Official saal




i @ ‘Sui Southern Gas
ssec| Company Limited

Procurement Department

standard Advisory to all Bidders
SUB: Sindh Sales Tax Withholding On Services Payment

(Effective from 1 July 2024)

Dear Sir,

Background
Please be informed that:

1. Uptil February 2024, SSGC deducted 20% of Sindh Sales Tax amount from Invoice
value payable to.a-Vendor for services rendered in Sindh & deposit the same with
Sindh Revenue Board, while remaining 80% is deposited by the Vendor themselves.

’ 2. From March 2024 — June 2024, SSGC deducted 80% of Sindh Sales Tax amount from
| Invoice value payable to a Vendor for services rendered in Sindh & deposit the same
with Sindh Revenue Board, while remaining 20% is deposited by the Vendor

themselves

Amendment in Law
Sindh Revenue Board (SRB) has amended Withholding Rules thereby requiring SSGC to

deduct 20% of sales tax amount from Invoice Value.

Revised Procedure for Sindh Sales Tax Withholding
In order to ensure implementation of above amendment, following process is being

implemented 01. July 2024:

1) 80% Sales Tax to continue to be withheld on 'Past” Invoices only (where Vendor has
already deposited 20% Sales Tax in Government treasury provides evidence thereof).

2) 20% Sales Tax will be deducted on Current and future invoices (while 80% will be
deposited by vendor directly with SRB)

|
| It is needless to mention that only Sindh Withholding Rules have been amended white there
is no change in other Rules (income tax withholding Balochistan Sales Tax withholding; etc.)
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